

A-A Detail

Vide letter No. 330 (A-30) 4515-01-51/2025, 352 / 4247, dt- 14.02.2025

A-A length - 6.700 km

Total Construction Cost	394.268 lakh
Minor Improvement Initial Rectification 5th Year Periodic Renewal	
Total Maintenance Cost	94.822 lakh
(1st, 2nd, 3rd, 4th, 6th & 7th):	
Other Cost:	
Emergent Cost	73.364 lakh
Contingency Cost	
Administrative Cost	15.896 lakh
Total	578.350 lakh

T/S Detail

T/S length - 6.700 km

Total Construction Cost	405.841 lakh
Minor Improvement Initial Rectification 5th Year Periodic Renewal	
Total Maintenance Cost	54.925 lakh
(1st, 2nd, 3rd, 4th, 6th & 7th):	
Other Cost:	
Emergent Cost	
Contingency Cost	4.608 lakh
Administrative Cost	10.367 lakh
Total	475.741 lakh

T.S. No.- 112

dt- 05/03/25

Ref. SE Letter No- 220 (A-30) dt- 04.03.2025

Technically Sanctioned for Rs. 475.741 lakh

(Rupees four crore & seventy five lakh seventy

four thousand one hundred)

Technically sanction does not mean sanction
of rate instruction given in technical
should be followed strictly.

A-30

सहायक अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

N-3 5.3.25

कार्यपालक अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

573

मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा