

AA details

Total Construction Cost :-	
Minor Improvement	46.698 Lakh
Initial Rectification	
5th Year Periodic Renewal	
Total Maintenance Cost :-	11.092 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th) :-	
Other Cost :-	8.668 Lakh
Emergency Cost :-	1.878 Lakh
Contingency Cost :-	
Administrative Cost :-	
Total-	68.336 Lakh

TS details

Total Construction Cost :-	
Minor Improvement	48.950 Lakh
Initial Rectification	
5th Year Periodic Renewal	
Total Maintenance Cost :-	6.295 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th) :-	
Other Cost :-	0.522 Lakh
Emergency Cost :-	1.243 Lakh
Contingency Cost :-	
Administrative Cost :-	
Total-	57.04 Lakh

Technically Sanctioned for Rs. 57.04 Lakh
 (Rupees... Fifty... seven... lakh...
 four... thousand...) only.
 Technically sanction does not mean sanction
 of rate Instruction given in technical note
 should be followed strictly.

Superintending Engineer
 Rural Work Department
 Works Circle Sitamarhi

19/2
 04/03/2022

Superintending Engineer
 Rural Work Department
 Works Circle Sitamarhi