

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000



बिहार BIHAR

क्रम संख्या... 2345 तिथि... 14/05/25 सीट संख्या... BA 763164
क्रेता का नाम एवं पता... Amhara Construction Pvt. Ltd.

बच्चू प्रसाद सिंह, मुद्राक बिद्वान
ला० सं०-2/82, जिला निबंधन कार्यालय, पटना

AGREEMENT FORM

Agreement No.-...01...CMBD/2025-26

Rate :- 3.98% Three Point Nine Percent Below

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
प्रमंडल, दानापुर 14/05/25

This Agreement, made the...14th...Day of...May.../2025 Between The Executive Engineer, RWD, Works Division, Danapur, Govt, of Bihar Patna, of the One Part and Amhara Construction Pvt.Ltd. Add Flat No.-36, Shivam Prasad Apartment Bazar Samiti Road, Bahadurpur,Patna Tender- ID-139402, BID ID.-610301, (The Contractor") of the Other Part.

Whereas the Employer is desirous that the Contractor Execute Initial Rectification, Minor improvement Surface renewal, Construction of bridge/ drainage/ protection and Performance based Rural Road Contract for the Operation & Management Services of Roads/ Construction of Bridge (hereinafter called" the works & Services") and the Employer has accepted the Bid by the Contractor for the execution of Such The Works & Services and the remedying of any defects therein, at a contract Price of Rs. (Construction Cost- 32,13,54,229/-+ and Maintenance Cost- 3,15,48,806/- = Total Amount Rs. 35,29,03,035.00 (Rupees Thirty Five

Crone Twenty Nine Lakh Three Thousand Thirty Five Only)
Amhara Construction Pvt. Ltd.

[Signature]
Managing Director

14/05/25
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
प्रमंडल, दानापुर 14/05/25

Sl. No.	Block	Package No.	Road Name	Length (in K.M.)
Under-Mukhya Mantri Gramin Sadak Unnayan Yojana (MMGSUY)				
1	Bihta	RRSMP/2024-25 /Danapur/01	Amraha Near Bihta Mahabalipur PWD Road to Kanchanpur road	2.500
2	Bihta		PMGSY road Katesar to Bind Toli Ganjpar East Tola	1.900
3	Bihta		Vishambharpur Bahpura Road to Doghra	0.820
4	Bihta		Yamunapur RCC Culvert to Raidih	1.450
5	Bihta		Construction of road Under MMGSY Bihta to Kikram Road	0.680
6	Bihta		Bihta to Dumri Road	3.200
7	Bihta		Amrudiea tola Main road to Gursi Tola	1.060
8	Bihta		From Moriyawa Sikariya Road to Sikandarpur paswan Tola Road	0.900
9	Bihta		Lai Prev Road to-Kauriya	1.200
10	Bihta		Lai Bihta road to Murgiya Tola	0.860
11	Bihta		Bihta Lai Path to Yogipur	1.190
12	Bihta		NH-30 to Katesar Road	3.000
13	Bihta		Bihta Shivala PWD Road to Sadishopur to Bihta Railway Via Sadishopur Road	6.500
14	Bihta		Ramutari More to Mathurapur tola Via Ramutari Village	2.170
15	Bihta		Adilpur main road Neoraganj to Neora Bazar Masjid	0.630
16	Bihta		Bihta Railway Station to Charwaha Vidyalay	3.000
17	Bihta		Basant Chak to Makhdumpur	6.000
18	Bihta		Lai Chowk to Babham Lai Path	2.350
19	Bihta		Main road Vishunpura Including Link Road 1 2 3	5.000
20	Bihta		Khadagpur Mushari tola to Primary School Saranpur	1.600
21	Bihta		PCC road Neora Bazar to Neora Bazar	1.100
Total				47.11

Time of Completion 12 Months

NOW THIS AGREEMENT WITNESSETH as follows:-

1. In this Agreement, Words and expression shall have the same meanings as are respectively Assigned to them in the g=General conditions hereinafter referred to any they shall be deemed to form and be read and construed as part of this agreement.
2. In Consideration of the payments to be made by the Employer to the Contractor as herein after mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works/Services and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and Completion of the works and the remedying the defects wherein contract price of such other sum as may become payable under the provisions of the contract at the times and in the manner

Amhara Construction Pvt. Ltd.
prescribed by the Contract.
Managing Director

(Signature)

14.12.25
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल, दानापुर

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement Viz.
5. (i) Letter of Acceptance
(ii) Contractor's Bid
(iii) Section VI :- General Conditions,
(iv) Section VII :- Particular Conditions
(v) Section V :- Technical Specifications (General and Supplementary Technical Specifications
(vi) Appendix A- Drawings
(vii) Section IV- Works Schedule/BOQ
(viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
(ix) Appendices to the Contract
(x) Addenda issued during bid period
(xi) Any other relevant documents listed in the particular Conditions together with any post bid Correspondence.

In Witness where of the parties there to have caused this Agreement to be executed the day and year first before written,

The Common Seal of -----Was here Unto affixed in the presence of;

Signed, Sealed and Delivered by the said-----in the Presence of;


Binding Signature of Employer ~~Amhara Construction Pvt. Ltd.~~

Binding Signature of Contractor -----

Amhara Construction Pvt. Ltd.

Managing Director

 Managing Director


14.06.25
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
नियंत्रण प्रमंडल, दानापुर
14/6/25