




बिहार BIHAR

1988 3/6 दिनांक 20/5/25 सं.सं. 1 वास्तु 1/25

BA 587673

मूल्य कांस्ट्रक्शन प्रोजेक्ट परियोजना प्रमाण पत्र

AGREEMENT FORM

अनुज्ञापति सं-24/1987

Agreement No. 03.CMBD/2025-26

Rate:- 18.51% Eighteen Point Five One Percent Below

कार्यपालक अभियंता ग्रामीण कार्य विभाग ग्रामीण प्रमंडल, दानपुर

This Agreement, made the 23rd Day of June 2025 Between The Executive Engineer, RWD, Works Division, Danapur, Govt, of Bihar Patna, of the One Part and Bhushan Constech & Marketing Pvt.Ltd., Shashi B.Singh, Main Road Maner, Patna-801108 Mob.-7488757180 Tender- ID-139404, BID ID.-609974, (The Contractor”) of the Other Part.

Whereas the Employer is desirous that the Contractor Execute Initial Rectification, Minor improvement Surface renewal, Construction of bridge/ drainage/protection and Performance based Rural Road Contract for the Operation & Management Services of Roads/ Construction of Bridge (hereinafter called "the works & Services”) and the Employer has accepted the Bid by the Contractor for the execution of Such The Works & Services and the remedying of any defects therein, at a contract Price of Rs. (Construction Cost- 6,38,23,112/-+ and 6 Year Maintenance Cost-59,11,768/- = Total Amount Rs.6,97,34,880.00 (Rupees Six Crore Ninty Seven Lakh Thirty Four Thousand Eight Hundred Eighty Only)

Bhushan Constech & Marketing Pvt. Ltd.

Director

20.06.25 कार्यपालक अभियंता ग्रामीण कार्य विभाग ग्रामीण प्रमंडल, दानपुर

Sl. No.	Block	Package No.	Road Name	Length (in K.M.)
<u>Under-Mukhya Mantri Gramin Sadak Unnayan Yojana (MMGSUY)</u>				
1	Maner	RRSMP/2024-25 /Danapur/04	Construction of PCC Form Singhara Village to Bank	0.970
2	Maner		NH-30 Khaspur Hanumman Mandir to Chamar Tola Aangahbari Kendra	1.500
3	Maner		Maner Ratan Tola Path to Ratan Tola Pain	1.000
4	Maner		Nh-30 Chhitnawa to Mahngu Tola	1.000
5	Maner		Rambad to Suwarmarwa	3.500
6	Maner		NH-30 Darveshpur to Nilkanth Tola	0.550
7	Maner		Rambad Patila Path to Chaurashi	3.100
8	Maner		NH-30 Goraiya Asthan to Mulanipur tola Nagah Tola	2.000
Total				13.600

Time of Completion 12 Months

NOW THIS AGREEMENT WITNESSETH as follows:-

1. In this Agreement, Words and expression shall have the same meanings as are respectively Assigned to them in the g=General conditions hereinafter referred to any they shall be deemed to form and be read and construed as part of this agreement.
2. In Consideration of the payments to be made by the Employer to the Contractor as herein after mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works/Services and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and Completion of the works and the remedying the defects wherein contract price of such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be ready and construed as part of this Agreement Viz.
5. (i) Letter of Acceptance
(ii) Contractor's Bid
(iii) Section VI :- General Conditions,
(iv) Section VII :- Particular Conditions
(v) Section V :- Technical Specifications (General and Supplementary Technical Specifications
(vi) Appendix A- Drawings
(vii) Section IV- Works Schedule/BOQ
(viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
(ix) Appendices to the Contract
(x) Addenda issued during bid period
(xi) Any other relevant documents listed in the particular Conditions together with any post bid Correspondence.

In Witness where of the parties there to have caused this Agreement to be executed the day and year first before written,

The Common Seal of -----Was here Unto affixed in the presence of;

Signed, Sealed and Delivered by the said-----in the Presence of;

Binding Signature of Employer-----

Binding Signature of Contractor-----

Bhushan Construct & Marketing Pvt. Ltd.

[Signature]

Director

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल, दानापुर

[Signature]
23/11/23

Sl. No.	Block	Package No.	Road Name	Length (in K.M.)	Const. Cost	6 Year Maint Cost	Total Cost
Under-Mukhya Mantri Gramin Sadak Unnayan Yojana (MMGSUY)							
1	Maner	RRSMP/2024-25/ Danapur/3	Construction of PCC Form Singhara Village to Bank	0.970	42.81259	3.81178	46.62437
2	Maner		NH-30 Khaspur Hanumman Mandir to Chamar Tola Aangahbari Kendra	1.500	82.99657	5.74882	88.74539
3	Maner		Maner Ratan Tola Path to Ratan Tola Path	1.000	43.13785	4.35181	47.48966
4	Maner		Nh-30 Chhitnawa to Mahngu Tola	1.000	49.56870	3.92158	53.49028
5	Maner		Rambad to Suwarmarwa	3.500	172.76556	12.78880	185.55436
6	Maner		NH-30 Darveshpur to Nilkanth Tola	0.550	21.64603	2.01152	23.65755
7	Maner		Rambad Patila Path to Chaurashi	3.100	118.28248	12.14106	130.42354
8	Maner		NH-30 Goraiya Asthan to Mulanipur tola Nagah Tola	2.000	107.02134	14.34231	121.36365
Total				13.600	638.23112	59.11768	697.34880

Bhushan Constech & Marketing Pvt. Ltd.

[Signature]
Director

[Signature] 23.06.25
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
नगर कार्य प्रमंडल, दानापुर
23/6/25