

मु. मं (अ.सं) 45/5-01-51/2025, 352

दिनांक - 14/02/25

AA details

Total Construction Cost :-	
Minor Improvement	49.688 Lakh
Initial Rectification	
5th Year Periodic Renewal	
Total Maintenance Cost :-	13.133 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th)	
Other Cost :-	9.423 Lakh
Emergency Cost :-	
Contingency Cost :-	2.041 Lakh
Administrative Cost :-	
Total-	74.285 Lakh

TS details

Total Construction Cost :-	52.690 Lakh
Minor Improvement	
Initial Rectification	
5th Year Periodic Renewal	
Total Maintenance Cost :-	5.627 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th)	
Other Cost :-	
Emergency Cost :-	0.583 Lakh
Contingency Cost :-	
Administrative Cost :-	1.312 Lakh
Total-	60.209 Lakh

Technically Sanctioned for Rs. 60.209 Lakh
(Rupees... Sixty... lakh... twenty... thousand...
...nine... hundred... only.)
Technically sanction does not mean sanction
of rate Instruction given in technical note
should be followed strictly.

Cable