

AA details

पत्रांक - मु.प्र. (अ. 3) 4515-01-51/2025, 352

दिनांक - 14/02/25

length - 1.650 km

Total Construction Cost: → 88.432 lakhs

Minor Improvement

Initial Rectification

5th Year Periodic Renewal

Total Maintenance Cost

(1st, 2nd, 3rd, 4th, 6th & 7th):

Other Cost:

Emergent Cost

Contingency Cost

Administrative Cost

Total

132.488 lakhs

rs details -

length - 1.650 km

Total Construction Cost: → 91.096 lakhs

Minor Improvement

Initial Rectification

5th Year Periodic Renewal

Total Maintenance Cost

(1st, 2nd, 3rd, 4th, 6th & 7th):

Other Cost:

Emergent Cost

Contingency Cost

Administrative Cost

Total

124.755 lakhs

108.93 lakhs

dt- 05/03/25

T.S. No.- 105

Ref. SE Letter No-220(अ.प्र.) dt- 04/03/25

Technically Sanctioned for Rs. 124.755 lakhs

(Rupees One crore eight lakh Ninety
five thousand five hundred and thirty five)
One crore eight lakh Ninety
five thousand five hundred and thirty five

Technically sanction does not mean that the rate of rate instruction given in technical sanction should be followed strictly.

प्रमुख अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

प्रमुख अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

प्रमुख अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा