

AA details
प्रक्रिया - मु.क. (अ.क.) 4SIS-01-51/2025, अ.स. पटना दिनांक 14-02-25

AA Length - 3.000 km
Total Construction Cost → 179.151 Lakh
Minor Improvement
Initial Rectification
5th Year Periodic Renewal
Total Maintenance Cost → 44.084 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th):
Other Cost:
Emergent Cost → 33.485 Lakh
Contingency Cost → 7.255 Lakh
Administrative Cost

T.S. details Total → 263.975 Lakh
T.S. length - 3.000 km

Total Construction Cost → 188.268 Lakh
Minor Improvement
Initial Rectification
5th Year Periodic Renewal
Total Maintenance Cost → 24.919 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th):
Other Cost:
Emergent Cost → 2.132 Lakh
Contingency Cost → 4.797 Lakh
Administrative Cost
Total → 220.116 Lakh

T.S. No. - 106

dt. 05/03/2025

Ref. SE Letter No-220(अ.क.) dt. 04/03/25

Technically Sanctioned for Rs. 220.116 Lakh

(Rupees. Two Crore Twenty Lakh

eleven thousand six hundred only.

Technically sanction does not mean sanction of rate instruction given in technical should be followed strictly.

5.3.25

सहायक अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

5.3.25

कार्यपालक अभियंता
मुख्य अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा

5.3.25

अभियंता-6
ग्रामीण कार्य विभाग
दरभंगा