

Supplementary Agreement No.

This Supplementary Agreement, made the 12 Dec 22 between Executive Engineer R.W.D Works Division, Bagha-2 {Name and Address of Employer (Hereinafter called the Employer) of the one part, and Munna Kumar Jaiswal, At.- Mirza tola, Bagaha, West Champaran, Bihar, 845101. Name and address of contractor (Hereinafter called the Contractor) of the other part.

Whereas the Employer is desirous that the contractor execute Lachhanahi South Tola to Bisfatwa Tola OF BLOCK IN Piprasi UNDER MMGSY Name and identification number of Contract} hereinafter called the Work) and the employer had accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost of rupees 622183.00 (Six lacs Twenty Two Thousand One hundred Eighty Three only) NOW THIS SUPPLEMENTARY AGREEMENTS WITNESSETH as follows.

- 1. In this Supplementary agreement, words and expression shall have the same meanings as are Respectively assigned to them in the Conditions of Contract hereinafter referred to, and respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Supplementary Agreement.
- 2. In consideration of the payment to be made by the Employer to the contractor as hereinafter mentioned the Contractor hereby convenient with the Employer to execute and complete the works and remedy any defects therein conformity in all. Aspects with provisions of the Contract.
- 3. The Employer hereby covenants to pay the Contractor in consideration of the executin and completion of the works and the remedying the defects wherein the Contract price of such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

Executive Engineer
Rural Works Department
Works Division, BAGHA-2.

304 MY MY CALES

4. The folloeing documents shall be deemed to form and be read and	construed as part of this
Supplementary Agreement, viz i) Bill of quantities; and ii) Any other document listed in the Contract Data as forming par In witness where of the parties thereto have caused this Supple	t of the Contract.
executed the day and year first before written.	
The common seal of	
Was hereunto affixed in the presence of	
Signed, Sealed and Delivered by the said	
In the presence of:	
Binding Signature of Employer	2000

Binding Signatures of Contractor

Executive Engineer

Final Works Department

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212

1212