



330
बिहार BIHAR
5/5/25

1000/- 00 मे. पवन कन्स्ट्रक्शन सा. 10 म. 10 रु. 1000/- काग. उ. 10 म. 10 रु. 1000/-
21/05/25 10 म. 10 रु. 1000/- 21/05/25

AY 902121
शिवजी प्रसाद

स्टोम्य भंडारी

जिप्पी कचहरी, गोपालगंज
PAN- AAKEP4803A 180
Reg.- 1240200
GST No-10AAKEP4803A2ZY

AGREEMENT

Work has been allotted by C.Engineer-5. R.W.D. Bihar Patna vide letter no. 1302 dt. 07.05.2025

Below 0.12% on BOQ Rate

1. Agreement No.-03../CMBD/2025-26
2. Estimated Cost Rs. 35,08,46,456.00 (Thirty five crore eight lac forty six thousand four hundred fifty six only)
3. Agreement value:- 35,04,25,438.00 (Thirty five crore four lac twenty five thousand four hundred thirty eight only)
4. Performance security Rs. 176.27 Lac. in shape of BG
5. Date of commencement of work: 05.05.2025
6. Date of completion of work: 04.05.2026
7. Work Liabilities Upto :- 04.05.2032

This agreement, made the.. 19th day of May'2025 Between Executive Engineer, R.W.D. Works Division. Hathua. of the one part, and M/S Pawan Construction, At. Makshudpur, Post-Sasamusa, Dist-Gopalganj of the other part. Whereas the E/I is desirous that the Contractor execute Initial Rectification, Minor improvement, Surface Renewal Construction of Road/drainage/protection and performance based Rural Road Contractor the Operation & Management Services from Road Package No-RRSMP/24-25/Hathua/03, Under MMGSUY. (Length-38.32 Km) and the E/I has accepted the bid by the contractor for the execution of such The works & services and the remedying of any defects therein, at a Contract Price of Rupees 35,04,25,438.00 (Thirty five crore four lac twenty five thousand four hundred thirty eight only). Construction Cost Rs. 26,49,38,376.00 (Twenty six crore forty nine lac thirty eight thousand three hundred seventy six) only. + 5th Year Renewable Coat Cost Rs. 5,25,41,210.00 (Five Crore twenty five lac forty one thousand two hundred ten) only + Maintenance cost Rs. 3,29,45,852.00 (Three crore twenty nine lac forty five thousand eight hundred fifty two) only.

M/S. PAWAN CONSTRUCTION

Rejeer Partner

19.5.25

Executive Engineer
R.W.D. Works Division
Hathua

19/05/2025

Sl. No.	Name of Road	Length (in km.)	Construction Cost	5 th Year Renewable Coat Cost	Maintenance Cost	Total Cost.
1	L048-T02 to Birwat Bazar (VR34)	2.320	8640323.00	2885149.00	1667226.00	13192698.00
2	L053-T02 to Barmain (VR40)	2.400	10359069.00	3274948.00	1897181.00	15531198.00
3	T04-Penula Khas	2.040	8921468.00	763869.00	670537.00	10355874.00
4	L023 to Banikhal Beech Tola.	1.300	7421931.00	248108.00	325140.00	7995179.00
5	Siswania Neturai More to Harijan Abam Yadav Toli.	1.200	6168677.00	798904.00	571584.00	7539165.00
6	Jamsad Bazar to Jamsad Harijan Tola.	2.000	7611317.00	2335700.00	1371057.00	11318074.00
7	L052-Mura More T04 to Ghora Ghat (VR37)	2.550	11332074.00	2391668.00	1601925.00	15325667.00
8	Nawada Prasauni to Eidgah Tola.	2.130	8823266.00	2409348.00	1474626.00	12707240.00
9	L074-Piprahi to Tiwari Tola (VR39)	1.060	6179719.00	202303.00	296026.00	6678048.00
10	Harijan Tola to Chakyoga.	1.400	7475059.00	267193.00	363210.00	8105462.00
11	T06 to Balahata.	3.300	18401524.00	1655566.00	1326846.00	21383936.00
12	Jalali Tola to Kawahi.	1.860	9171610.00	859695.00	697145.00	10728450.00
13	Sakhe Bazar to Birwat Dhuran.	2.260	8019626.00	3459913.00	1902262.00	13381801.00
14	Amatha Bhuban Siswania Road to Dorapur.	1.900	8512303.00	2153768.00	1299184.00	11965255.00
15	Repair of Road From Narkatiyaganj To Shyampur	10.600	137900410.00	28835078.00	17481903.00	184217391.00
		38.320	264938376.00	52541210.00	32945852.00	350425438.00

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General condition hereafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the Contractor as herein after mentioned, the Contractor hereby covenants with the E/I to execute and complete the works & Services and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

M/S. PAWAN CONSTRUCTION

Rajesh M
Partner

See
19.05.25

[Signature]
19/05/2025
Executive Engineer
R.W.D. Works Division

4. The following documents shall be deemed to form and be read and construct as part of this Agreement, Viz:-

- i) Letter of Acceptance
- ii) Contractor's Bid
- iii) Section VI – General Conditions
- iv) Section VII- Particular Conditions
- v) Section V- Technical Specification (General and Supplementary Technical Specifications)
- vi) Appendix A- Drawings
- vii) Section IV- Works Schedule/BOQ
- viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
- ix) Appendices to the Contract
- x) Addenda issued during bid period.
- xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common seal of.....

Was here unto affixed in the presence of:-

Signed, sealed and delivered by the said.....

In the presence of:-

Binding Signature of E/I.....

AEJ
19.05.25

[Signature]
19/05/25
Executive Engineer
R.W.D. Works Division
Hathua

Binding Signature of Contractor **M/S. PAWAN CONSTRUCTION**.....

[Signature]
Partner

Agreement on 0.12 % Below on B.O.Q. Rate

SYNOPSIS OF AGREEMENT

Name of Works :- **Construction of Road and C.D. Works from Package No-RRSMP/24-25/Hathua/03, Under MMGSUY. (Length-38.32 Km)**

Estimated Cost.	: 35,08,46,456.00
1. Ref. of NIT	: PRNo-019981(RWD)2024-25
2. Agreement Value	: 35,04,25,438.00 (Below 0.12%)
3. Date of Tender	: 25.03.2025
4. Details of Earnest Money	: 176.27 Lac. in shape of BG
5. Date of Works Order	: 05.05.2025
6. Date of Completion	: 04.05.2026
7. Actual Date of Completion	:
8. No. of Items Tender for	: As per BOQ.

Atty
19.05.25
D.A.O.
R.W.D. Works Division
Hathua

[Signature]
19/05/25
Executive Engineer
R.W.D. Works Division
Hathua.

M/S. PAWAN CONSTRUCTION

[Signature]
Partner