

No:- 05 56/20 MBD/2025-26 Takes The state of the state of

Whereas the Employeris desirous that the contractor execute Initial Rectification. No Improvement, Surface Renewal, Construction of Bridge/drainage/protection and perform based Rural Road Contract for the Operation& Management Services of Construction RoadUnder MMGSUY Scheme of Package No: RRSMP/24-25 BiharSharif/02 here called "The Works" & the Employer has accepted the Bid by the Contractor for the executed completion of such works & Services and the remedying of any defects therein, a complete of Rs.- 15,35,55,523.00 (Rs. Fifteen Crore Thirty Five Lakh Fifty Five Thousan Hundred Twenty Three) only. @ 1.87% Below.

Scanned with OKEN Scanner

(vii)	Section	IV-	Work	Schedule/BOQ)
-------	---------	-----	------	--------------	---

- (viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications.
- (ix) Appendices to the Contract
- (x) Addends issued during bid period
- (xi) Any other relevant documents listed in the Particular Conditions together with any post be correspondence.

In Witness where of the parties there to have caused this Agreement to be executed the day and year fi before written.

before written.	
The Common Seal of	
Was here unto affix in the presence of:	
Signed, sealed and delivered by the said	
In presence of:	
Signature of the Contractor Adress:-	Executive Engineer, R.W.D(W)Division, Biharshi
Witness Witness	
	*
1.Name:	2.Name
Adress:	Adress:
4	
•	