NOW THIS AGREEMENT WITNESSES and the Parties hereto agree as follows:

- In this agreement, words and expressions shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
- In consideration of the payments to be made by the employer to the contractor as 2. hereinafter mentioned, the contractor hereby covenants with the employer to execute and complete the work and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
- The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
- The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - i) Letter of Acceptance;
 - ii) Contractor's Bid;
 - iii) Section VI - General Conditions,
 - Section VII Particular Conditions iv)
 - V) Section V- Technical Specifications (General and Supplementary Technical Specifications)
 - vi) Appendix A- Drawings
 - Section IV Works Schedule vii)
 - Quality Plan for Output and performance Based Road Contract as per Clause viii) A14.1 of the Technical Specifications`
 - ix) Appendices to the Contract
 - Addenda issued during bid period X)
 - Any other relevant documents listed in the particular conditions together with any xi) post bid correspondence

In witness whereof the parties thereto have caused this Agreement to be executed the day and

Was hereunto affixed in the preser	nce of:	1. 1	
Signed, Sealed and Delivered			V *
In the presence of:	M/s Aditya Shree Ex	Actionate But 14.	
Binding Signature of Employer	Aja	A	run,
Binding Signature of Contractor		Director .	1
sitya Shree Engicons Pvt. Ltd.	k b a ra		- 79Ti
Lany Monaging Director			W. D. (W)