



बिहार BIHAR

स्टडी का कोठर मन्ना कुमा (पुं)
वर्तमान में मन्ना कुमा को लगे गा. अर्थात् सिंह
सा कोठरायागा कोठरा अर्थात्
पूर्व चम्पारण वाला एसीमन्ने
केया १०००० x १२०००

वीरेंद्र प्रसाद मुन्ना
उ० नि० कार्यालय,
ला० नं०-18/91

Supplementary Agreement

Supplementary Agreement No :- 04 (S) SBD / 2023-24

Primary Agreement No :- 04 SBD/2023-24

Dated-12.08.2023

Name of Works

:- Construction of CD Works With 5 years maintenance Road From Package No- MMGSY-NDB-BRRP-461-Belsand. Revise /Supplementary Agreement Under MMGSY-NDB Scheme.

1. Chandani Chowk PMGSY Path To Bajpei Tola

Name of Agency

:- Sri Munna kumar Singh
AT- Vill+Po-Kotwa ,
Distt- East Champaran.

Date of Start

:- 28.12.2024

Date of Completion

:- 31.03.2025

E.M. Deposit

:-

This Agreement Made onbetween Executive Engineer, Rural Work Department , Works Division , Belsand of the one part and Sri Munna kumar Singh, AT-Vill+Po-Kotwa, Distt- East Champaran. Whereas the Employer is desirous that the contractor execute the Works under MMGSY-NDB Scheme.

Munna Kumar Singh

SR
Executive Engineer
R. W. D. Works Division
Belsand

Construction of Road With 5 Year maintenance Road from Package No-MMGSY-NDB-BRRP-461-Belsand Revised Supplementary Agreement Under MMGSY-NDB Scheme And the employer has accepted the bid by The Contractor for the execution and completion of such works and remedying of any defects therein at a cost of rupees- 65,53,342.00 (Sixty Five Lakh Fifty Three Thousand Three Hundred Fourty Two Only)

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract thereafter referred to, and they shall be form and be read and constructed as part of this agreement.
2. In consideration of the payments to made by the Employer to the Contractor as herein after mentioned, the contractor hereby covenants with Employer to execute and complete the works and remedy any defects therein in conformity I all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and constructed as part of this agreement , viz.

- (i) Letter of Acceptance
- (ii) Notice to proceed with the works
- (iii) Contractor's Bid
- (iv) Contract Data
- (v) Special condition of contract and general conditions of contract.
- (vi) Specifications
- (vii) Drawings


Executive Engineer
R. W. D. Works Division
Belsand



Supplementary Agreement

1. Supplementary Agreement No :- 04 (S) SBD / 2023-24
2. Primary Agreement No :- 04 SBD/2023-24 Dated-12.08.2023
3. Name of Work :- Construction of Road With 5 Year maintenance from Package No- MMGSY- NDB-BRRP-461-Belsand. Revised /Supplementary Agreement Under MMGSY-NDB Scheme.
4. Name of Agency :- Sri Munna Kumar Singh
AT- Vill+Po- Kotwa
Distt- East Champaran.
5. Primary Agreement Value :-
A. Construction Cost :- Rs. 124,86,113.00
B. Maintenance Cost :- Rs. 11,60,745.00
Total :- Rs. 136,46,858.00
6. Deviation/ Variation Amount :-
A. Construction Cost :- Rs. 55,62,136.00
B. Maintenance Cost :- Rs. 10,19,925.00
7. Supplementary Agreement Value :- Rs. 65,82,061.00
8. Work Allotted Rate :- (-) (0.21 % Below)
9. Total Agreement Value :-
A. Construction Cost :- Rs. 55,62,136.00
B. Maintenance Cost :- Rs. 10,19,925.00
Total :- Rs. 65,82,061.00
10. Performance Security Deposit :-
11. B.G. No. / Bank :-
12. The Employer shall retain S.D. of (5 %) and (2.5 %) Performance Security of the amount from each payment due to the contractor until completion of the whole of the construction work. No security deposit / retention shall be retained from the payment for routine maintenance of work.
13. Date of written order to commence :- 28.01.2024
14. Time required for the work from date of written order to commence :-
15. Total No. of Items :- 41

Note : SBD Rules Terms and condition will be applicable.

Munna Kumar Singh
Contractor

sd
Executive Engineer
R.W.D. Works Division
Belsand