

**Office Of The Executive Engineer**  
**Rural Works Department, Works Division, Phulparas, (Madhubani).**

**Letter of Acceptance**

Date:- 03-10-2025

Letter No:- 1723

From,

Er. Subhash Kumar,  
Executive Engineer,  
Rural Works Department,  
Works Division, Phulparas.

To,

M/S MAA RAJESHWARI CONSTRUCTION PVT. LTD.  
At- Fulwariya, Maker, Saran,  
Bihar.  
PIN- 841460

Dear Sir,

This is to notify you that Your TID-143347, BID- 625802 dated \_\_\_\_\_ for the execution of the Construction of Road & CD works With Maintenance from Package No RRSMP/25-26-Phulparas/03 for the contract Price of Rupees. 31,21,80,988=00 (Thirty One Crore Twenty One Lacs Eighty Thousand Nine Hundred Eighty Eight.) as corrected and modified in accordance with Engineer In Chief, RWD, Patna, Bihar, Lt No- 3734 Date- 26.09.2025 the Instruction to Bidders is hereby accepted by the agency.

You are hereby requested to furnish additional Performance Guarantee, in the form of Bank Guarantee as mentioned in the Bihar Financial Rules for an amount of Rs 84,56,000.00 (Eighty Four Lacs Fifty Six Thousand) and Performance Security of Rs 62,44,000.00 (Sixty Two Lacs Forty Four Thousand) Only, within 10 days of the receipts of this letter of acceptance valid up to 45 days from the date of expiry of Defect Liability Period i.e. up to APG 12 months & Performance Security 96 Months 28 Days and sign the contract, failing which action as stated in Para 34.2 of ITB will be taken.

नोट:- विभागीय निर्देशानुसार बिहार राज्य अवस्थित Scheduled Commercial banks से e-BG (Electronic Bank Guarantee) के स्थान पर System Generated BG with SFMS (Structured Financial Massaging Service) Number को मान्य करते हुये BG निर्गत करते समय BG के सत्यापन हेतु विभाग के Beneficiary Bank (भारतीय स्टेट बैंक, बेली रोड शाखा पटना) का IFSC Code SBIN0006379 एवं संबंधित कार्य प्रमडल के ई-गेल आई0 डी0 का अनिवार्य रूप से उपयोग किया जाय।

ENC:- Attached.

Yours faithfully,

*[Signature]*  
03/10/25  
Executive Engineer  
Rural Works Department  
Works Division, Phulparas.

*[Signature]*  
31/10/2025

*[Signature]*  
31/10/25