

NOKHA



Mukhya Mantri Gramin Sadak Unnayan Yojna(MMGSUY)

AGREEMENT NUMBER :- 16/SBP/2025-26

NAME OF WORK :- Construction of road Under Pkg No.MMGSUY-(RRSMP/25-26,Sasaram-2/02 (Tender ID-143029)

NAME OF CONTRACTOR :- M/s Shree Ram Construction
(Pro.Ashutosh Kumar Ray)
Village :- kathrai ,PO- Kochas
Distt:- Rohtas 821108 Bihar

Construction Cost (in lakh). :- Rs. 382.41648

Maintenance Cost. (in lakh) :- RS. 52.56818

Total Cost of Project(in lakh) :- RS. 434.98466

Agreement Amount :-

Construction Cost (in lakh). :- Rs. 300.73232

Maintenance Cost. (in lakh) :- RS. 41.33962

Total Cost of Project(in lakh) :- RS. 342.07194

Date of work Start :- 04.09.2025

Date of Completion :- 03.09.2026

Defect Liability Period :- 6 Years (from Loc)

Rate Quoted :- 21.36 % Below

Pan No.	ARMPR9503N
GST No.	10ARMPR9503N1ZD
Registration No/Date and Class	1230024 /1 st Class dt.19.01.2028



ग्रामीण कार्य विभाग

Rural Works Department, Govt of Bihar

Ashutosh Kumar Ray

26/09/25

26/09/25
Executive Engineer
R.W.D. Work Division Sasaram-2



7666 27/9/25 1000 श्री राम कलश दूकधन 27/9/25
बिहार BIHAR Below AS per BOB Rate 21.36% (Twenty one point thirty six per cent) BA 000642
मजदूर अग्रवाल
मुद्रांक विक्रेता
लॉ-50/95
सिविल कोर्ट, सासाराम



AGREEMENT

16/SBP/2025-26

This agreement made the.....between Executive Engineer, Rural Works Department, Works Division Sasaram-2 of the one part and M/s Shreeram Construction (Bid ID:-625215) Whereas the Employer is desirous that the Contractor execute Construction of Road, Under the Package No:-RRSMP/25-26 Sasaram-2/02, Tender ID-2025_RWD_143029_1 and thereafter undertake routine maintenance for Six years and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects and routine maintenance there in, at the cost of Rupees 34207194/- lac. (Rupees Three Crore Forty Two lakh Seven Thousand One Hundred Ninety Four only)

Shubank

26/09/25

26/09/25
Executive Engineer
R.W.D. Work Division Sasaram-2

Sl.No	Under Head	Name of Road	Length(K.m)
1	MMGSUY-(RRSMP/25-26,Sasaram-2/02 (Tender ID-143029)	Construction of Road From To4 To Kushahi To Mujunu Tola	1.500
2		Mujhunu Pipra Lap Road To Kushahi Chaudhary Tola	1.750
3		Dudhar Tola Road To Dudhar Tola	1.100
4		Mani Gamhariya MMGSY Road to Mani Makhadumpur Tola	0.750

NOW THIS AGREEMENT WITNESSETH and the Parties here to agree as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General conditions hereafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the E/I to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The E/I hereby covenants to pay the Contractor in consideration of the Execution and completion of the Works and the remedying the defects wherein Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz.
 - (i) Letter of Acceptance
 - (ii) Contractor's Bid
 - (iii) Section VI- General Conditions
 - (iv) Section VII- Particular Conditions
 - (v) Section V-Technical Specification (General and Supplementary Technical
 - (vi) Appendix- A-Drawings
 - (vii) Section IV- Works Schedule/BOQ
 - (viii) Quality Plan for Output and Performance Based Road Contract as per Clause A 14.1 of the Technical Specifications.

[Handwritten Signature]

[Handwritten Signature]
 26/09/25
 Executive Engineer
 R.W.D. Work Division Sasaram-2

- (ix) Appendices to the Contract.
- (x) Addenda issued during bid period.
- (xi) Any other relevant documents listed in the Particular Conditions together with my post bid correspondence.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was here unto affixed in the presence of :

Signed, Sealed and delivered by the said.....

In the presence of :

Binding Signature of E/I

Binding Signature of Contractor.. ..

