

Engineer in Chief, RWD, Patna, Letter No.-2787/ Dated -06.08.2025 MBD No.-49
MBD/2020-21 Has been revised

Name of Contractor :- **M/S R.N.Construction,
Bhawanipur Zirat, Motihari,
Dist- East Champaran**

Name of Work :- MR-3054(N.M.P.-2018) के अधीन

Sl.No.	Name of the Road
1	Karmawa to Barharwa

Previous Agreement Value :- **49 MBD(S) / 2020-21**

Supplementary Agreement Value :- 12,46,619.00 (Rupees Twelve Lac Fourty six
Thousand Six hundred Nineteen) Only

Performance Security & Add. PS. – (Required Amount) Rs. 66000.00

Submitted By Contractor Rs. (Amount) – Rs. 66000.00

Rate :- **0.17%**

Date of Work Order :-

Revised BOQ Item of Work :-

Contract Date of Completion :-

M/s R. N. Construction
Ravi Shankar Verma
Partner

Surya T
12/09/25
Executive Engineer
RWD (W) Division
Sikharua, Dhaka
12/09/25

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

- i) Letter of Acceptance;
 - ii) Notice to proceed with the works;
 - iii) Contractor's Bid;
 - iv) Contract Data;
 - v) Special Conditions of contract and General Conditions of Contract;
 - vi) Specifications;
 - vii) Drawings;
 - viii) Bill of Quantities; and
 - ix) Any other document listed in the Contract Data as forming part of the contract.
- In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:
Binding Signature of Employer

Binding Signature of Contractor

M/S R. N. Construction
Ravi Shankar Verma
Partner

Surat
12/9/25
12/09/25
Executive Engineer
3WD (W) Division
Sikharna, Dhaka

कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमंडल, सिकहरना, ढाका।

पत्रांक - 1759 / सिकहरना, ढाका, दिनांक- 12.09.25

प्रेषक :-

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, सिकहरना, ढाका।

सेवा में,

M/S R.N.Construction,
Bhawanipur Zirat, Motihari,
Dist- East Champaran.

विषय :- पुनरीक्षित कार्यादेश के संबंध में।

प्रसंग :- अभीयंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग,
बिहार का पत्रांक-2787 (अनु0) दिनांक-06.08.2025

महाशय,

उपर्युक्त विषयक MR-3054(N.M.P.-2018) योजना अन्तर्गत **Karmawa to Barharwa** का पथ निर्माण कार्य आपको आवंटित हुआ था, जिसका एकरारनामा आपके द्वारा दिनांक-08.01.2021 को किया गया था। पूर्व के एकरारनामा के राशि में आव"यक सं"ोधन कर उक्त कार्य को दिनांक-12.09.25 से प्रारंभ कर निर्धारित अवधि दिनांक-11.03.26 तक समाप्त करने हेतु पुनरीक्षित कार्यादेश दिया जाता है।

अतः आप संबंधित कनीय अभियंता एवं सहायक अभियंता के देख-रेख में उक्त कार्य को मानक विनिर्देशों के अनुरूप निर्धारित अवधि में सम्पादित करना सुनिश्चित करें।

विश्वासभाजन

Susat
12/9/25
12/09/25

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, सिकहरना, ढाका।

M/S R. N. Construction
Devishankar Verma
Partner

Susat

Executive Engineer
CWD (W) Division
Sikharana, Dhanu