



(A) Standard Form of Agreement

Rate Approved by Enc-in-Chief, RWD, Patna Letter No. 3844 WE Dated 25/01/2025 on 21.05%
(Twenty One Point Zero Five Percent) below.

Agreement No- 191 MGSY | 25-26 /2025-26. ग्रन्थालय, गोपनीय

This Agreement made the 04th Oct of 2025..... between Executive Engineer, RWD, Works Division, Gaya (hereinafter called "the Employer") of the one part, and Shambhu Nath, At- Vill- Milky, P.O- Kenarchatti, Wazirganj, Dist- Gaya called the Contractor" of the other part) Where as the employer is desirous that the contractor Execute-SETU/MGSY/24-25/GAYA/01 (Tender Id-140468) Under Bodhgaya Block.

Whereas the E/I is desirous that the Contractor execute Initial Rectification, Minor Improvement, Surface renewal, Construction of bridge/drainage/protection and performance based Rural Road Contractor the **Operation & Management Services of Setu Package No- SETU/MGSY/24-25/GAYA/01 (Tender Id- 140468)** (hereinafter Called “The Works & Services”) and the E/I has accepted the Bid by the Contractor for the execution of such **The Works & Services**) and the remedying of any defects therein, at a contract price of Rupees- 352.72976 (THREE CRORE FIFTY TWO LAKH SEVENTY TWO THOUSAND NINE HUNDRED SEVENTY SIX ONLY). ~~21.05% (Twenty one point zero five) percent below the Schedule rate. Date of Start:- 04-10-25 & Date of Comp:- 29-11-24~~

Sl. No	Block	Group No	Name of Bridge	Length in (Mtrs)
1	Bodhgaya	SETU/MGSY/24-25/GAYA/01	Gaya Jila Antargat Parkhand Bodhgaya ke Gram Panchayat Nama Mein Gaya Sherghati Sadak Mein Wireless Mein Jamadi Dala Anaya Gaon Me Pul Niman Executive Engineer	51.37
			Approved 04/10/2023 S.W.D (W) Div, Gaya	Total = 51.37 Mtrs