



OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, BAISI

AGREEMENT

AGREEMENT NO. :- 13/CMBD/MGSY/2025-26

PACKAGE NO. :- MGSY/24-25/Baisi/02

CH. HEAD :- MGSY

NAME OF AGENCY :- ABR PROGRESSIVE CONSTRUCTION PRIVATE LIMITED
AT-BYPASS NH-31, ZERO MILE, GULABBAGH, PURNEA
DIST.- PURNEA-854301

B.O.Q. AMOUNT :- 6.06.08.420.00

RATE QUOTED :- 11.23% BELOW

CONST. COST :- 5.39.17.639.00

5 YEARS MAINT. COST :- 4.84.455.00

TOTAL AGREEMENT VALUE :- 5.38.02.094.00 (FIVE CRORE THIRTY EIGHT LACS TWO THOUSAND NINETY FOUR) ONLY

DATE OF START :- 04/10/2025

DATE OF COMPLETION :- 18 MONTHS (03-04-2027)

PERFORMANCE/
SECURITY AMOUNT :- 28.78.900.00 + 10.76.100.00 = 39.55.000.00 (THIRTY NINE LACS FIFTY FIVE THOUSAND) ONLY

PAN NO. :- ABBCA5694H

GST NO. :- 10ABBCA5694H1ZU

MOBILE NO. :- 9973870170


EMAIL ID :- art14dks@gmail.com

NOTE:- Deduction for bill - As Per Rules in Force.

ABR Progressive Construction Pvt. Ltd.

Director

Executive Engineer
Rural Works Department
Works Division, Baisi



509 म बिहार BIHAR ३) बासपास, जीरो माइल गुलाबवाग प्रणिच्यो
 प्रोपर्टी कोषगार बजगृह १०००/१५०००/- कीले - शरीर २
 - ३.५८ ७०७५
 कोषगार पदाधिकारी

AY 669253
 बीणा देव
 ०९-०२-२८
 Beena Devi
 STAMP VEND
 L.No.- 237/9
 Banmankhi, Pur

AGREEMENT

11.23% BELOW

This agreement made the 4th Day of October 2025 **BAISI**
 between The **EXECUTIVE ENGINEER, RURAL WORKS DEPARTMENT, WORKS DIVISION, BAISI** ("The E/I") of the one part and **ABR PROGRESSIVE CONSTRUCTION PRIVATE LIMITED, AT- BYPASS NH-31, ZERO MILE, GULABBAGH, DIST.- PURNEA-854301** [Name & address of Contractor] ("The contractor") of the other part. Whereas the E/I is desirous that the contractor execute Initial Rectification, Minor improvement, Surface renewal, Construction of bridge drainage/protection and performance based Rural Road contractor for the Operation & Management Services of Road/Construction of Bridge **CONSTRUCTION OF HL RCC BRIDGE SIMALIYA GAON SE MINAPUR MAIN RCC HL BRIDGE KA NIRMAN HOTE HUE KANHIRIYA JANE BALI MAIN PANDIT DHAR MAIN PACKAGE NO. MGSY/24-25BAYSI/02 IN BAISI BLOCK** (hereinafter called "The works & Services") and the E/I has accepted the Bid by the Contractor for the execution of such The Works & Services and the remedying of any defects therein, at a contract price of Rs.- **CONSTRUCTION AMOUNT = 5,32,17,632.00 + 5 YEARS MAINTENANCE AMOUNT = 4,84,455.00 = 5,30,02,024.00 (FIVE CRORE THIRTY EIGHT LACS TWO THOUSAND NINETY FOUR) ONLY**

ABR Progressive Construction Pvt. Ltd.

Signature

Signature 04/10/25 s/d.
 कार्यपालक अभियंता
 ग्रामीण कार्य विभाग
 कार्य प्रमण्डल बायसी
 कार्यपालक अभियंता
 ग्रामीण कार्य विभाग
 कार्य प्रमण्डल बायसी

Sl. No.	Bridge Name	Length [In M]
1	Construction Of Hll Rcc Bridge Simaliya Gaon Se Minapur Main Rcc Hll Bridge Ka Nirman Hote Hue Kanhriya Jane Ball Main Pandit Dhar Main	68.48

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:


1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General conditions hereafter referred to, and they shall deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the E/I to the contractor as hereinafter mentioned, the Contractor hereby covenants with the E/I to execute and complete the works and remedy any defects therein conformity in all aspects with the Provisions of the contract.
3. The E/I hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, Viz
 - (i) Letter of Acceptance
 - (ii) Contractor's Bid
 - (iii) Section VI - General Conditions
 - (iv) Section VII - Particular Conditions
 - (v) Section V - Technical Specification (General and Supplementary Technical Specification)
 - (vi) Appendix A - Drawings
 - (vii) Section IV - Works Schedule/BOQ
 - (viii) Quality Plan for Output and Performance Based Road Contract as per Clause A 14.1 of the Technical Specification
 - (ix) Appendices to the Contract
 - (x) Addenda issued during bid period
 - (xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness where of the parties have caused this Agreement to be executed the day and year first before written.

The Common Seal of _____ Executive Engineer
Rural Works Department
Work Division, Baisi

Was here unto affixed in the presence of _____ I) Sri

ABR Progressive Construction Pvt. Ltd.


Director

II) Sri


सिद्ध -
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमण्डल बायसी

Signed Sealed and delivered by the said to ,In the presence ABR PROGRESSIVE CONSTRUCTION PRIVATE LIMITED, AT- BYPASS NH-31, ZERO MILE, GULABBAGH, DIST.- PURNEA-854301

I) Sri


II) Sri


ABR Progressive Construction Pvt. Ltd.


CONTRACTOR Director


Binding Signature of E/I

ABR Progressive Construction Pvt. Ltd.


Binding Signature of E/I


Executive Engineer
Rural Works Department
Work Division, Baisi

ABR Progressive Construction Pvt. Ltd.


CONTRACTOR Director

ABR Progressive Construction Pvt. Ltd.

Director

स/व-
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमण्डल बायसी