

Engineer in Chief, RWD, Patna, Letter No.- 3380 / Dated - 10.09.2025, MBD No.-39
MBD / 2019-20 Has been revised

Name of Contractor :- M/S R.N. Construction,
Bhawanipur Zirat, Motihari,
Dist- East Champaran

Agreement No-39 MBD(S)/2019-20

Name of Work :- MR-3054(N.M.P.-2018) के अधीन

Sl.No.	Name of the Road
1	Bagahi Belwa to Olar

Previous Agreement Value :-

Supplementary Agreement Value :- 10,97,540.00 (Rupees Ten Lac Ninty Seven
Thousand Five hundred Fourty) Only

Performance Security & Add. PS. - (Required Amount) Rs. 55000/-

Submitted By Contractor Rs. (Amount) - Rs. 55000/-

Rate :-

Date of Work Order :- 03.10.2025


Revised BOQ Item of Work :-

Contract Date of Completion :- 02.03.2026

M/S R. N. Construction

11-15/11-2025
Partner

31/10/25
Executive Engineer
RWD (W) Division
Sikharna, Dhaka
31/10/25



बिहार BIHAR

1748
03-10-2025

एम एस डार एन कंस्ट्रक्शन मवानपुरी जिरा
मोतिहारी-दुर्गापुर बाजार

AY 696711
Md. Faizuddin
S.V.R.O.- Dhaka/Pakrdayal
S.V.L.N.-105/86

Supplementary Agreement

Agreement No..... 39 MBD(5)/2018-20/ R.W.D. Dhaka/MR-3054 (N.M.P.-2018)

This agreement, made the 03 day of Oct, 2025,
Between Executive Engineer RWD (W) Div. , Dhaka of the one part, and M/S
R.N.Construction, Bhawanipur Zirat, Motihari, Dist- East Champaran of the
another part. Whereas the Employer is desirous that the Contractor execute Construction of
Bagahi Belwa to Olar, Under MR-3054 (N.M.P.-2018) and the employer has accepted
the Bid by the contractor for the execution and completion of such works and the
remedying of any defects therein at a cost of Rupees 10,97,540.00 (Rupees Ten Lac
Ninty Seven Thousand Five Hundred Fourty) Only

NOW THIS REVISED AGREEMENT WITNESSETH as follows:

1. In this Revised Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

M/S R. N. Construction
M/O 1/10/25
Partner

Executive Engineer
RWD (W) Division
Sikharua, Dhaka
3/10/25
03/10/25

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

- i) Letter of Acceptance;
- ii) Notice to proceed with the works;
- iii) Contractor's Bid;
- iv) Contract Data;
- v) Special Conditions of contract and General Conditions of Contract;
- vi) Specifications;
- vii) Drawings;
- viii) Bill of Quantities; and
- ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

_____ was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said

_____ in the presence of:
Binding Signature of Employer

_____ Binding Signature of Contractor

M/s R. N. Construction

৭/১০/২৫
Partner

Surya
3/10/25
Executive Engineer
PWD (W) Division
Sikharna, Dhaka
03/10/25

कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमंडल, सिकहरना, ढाका।

पत्रांक - 1955 / सिकहरना, ढाका, दिनांक- 03.10.25

प्रेषक :-

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, सिकहरना, ढाका।

सेवा में,

M/S R.N.Construction,
Bhawanipur Zirat, Motihari,
Dist- East Champaran.

विषय :- पुनरीक्षित कार्यादेश के संबंध में।

प्रसंग :- अभीयंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग,
बिहार का पत्रांक-3380 (अनु0) दिनांक- 10.09.2025

महाशय,

उपर्युक्त विशयक MR-3054(N.M.P.-2018) योजना अन्तर्गत **Bagahi Bhelwa to Olar** का पथ निर्माण कार्य आपको आवंटित हुआ था, जिसका एकरारनामा आपके द्वारा दिनांक-31.03.2020 को किया गया था। पूर्व के एकरारनामा के राशि में आवश्यक संशोधन कर उक्त कार्य को दिनांक-03.10.25 से प्रारंभ कर निर्धारित अवधि दिनांक-02.03.26 तक समाप्त करने हेतु पुनरीक्षित कार्यादेश दिया जाता है।

अतः आप संबंधित कनीय अभीयंता एवं सहायक अभीयंता के देख-रेख में उक्त कार्य को मानक विशिष्टियों के अनुरूप निर्धारित अवधि में सम्पादित करना सुनिश्चित करें।

विश्वासभाजन

M/s R. N. Construction

2707/25 2071021
Partner

Surya
31/10/25
KJL
03/10/25

31/10/25
कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, सिकहरना, ढाका।