

Engineer in Chief, RWD, Patna, Letter No.-3382/ Dated -10.09.2025 MBD No.-34  
MBD / 2019-20 Has been revised

Name of Contractor :- M/S R.N. Construction,  
Bhawanipur Zirat, Motihari,  
Dist- East Champaran

Agreement No-34 MBD(S)/2019-20

Name of Work :- MR-3054(N.M.P.-2018) के अधीन

| Sl.No. | Name of the Road                |
|--------|---------------------------------|
| 1      | Dhaka Pakridayal to Lahan Dhaka |

Previous Agreement Value :-

Supplementary Agreement Value :- 14,54,666.00 (Rupees Fourteen Lac Fifty Four  
Thousand Six hundred Sixty Six) Only

Performance Security & Add. PS. – (Required Amount) Rs. 75000/-

Submitted By Contractor Rs. (Amount) – Rs. 75000/-

Rate :-

Date of Work Order :- 03.10.2025

Revised BOQ Item of Work :-

Contract Date of Completion :- 02.03.2026

M/s R. N. Construction  
नमो अन्वितमिपति  
Partner

Executive Engineer  
RWD (W) Division  
Sikharua, Dhaka  
31/10/25







बिहार BIHAR

1746  
03-10-2025

एम एस डी एन कंस्ट्रक्शन भवानीपुर जिरात  
मोतिहारी छापीमेंट वास्ते 1000ये

AY 696709  
Md. Falzuddin  
S.V.R.O. Dhaka/Pakridayal  
BVLN-105/09

23 AUG 2025  
मोतिहारी छापीमेंट वास्ते  
मोतिहारी

### Supplementary Agreement

Agreement No.....34 MBD 10/2019-20 R.W.D. Dhaka/MR-3054 (N.M.P.-2018)

This agreement, made the 03 day of Oct. 2025,  
Between Executive Engineer RWD (W) Div. , Dhaka of the one part, and M/S  
**R.N.Construction, Bhawanipur Zirat, Motihari, Dist- East Champaran** of the  
another part. Whereas the Employer is desirous that the Contractor execute Construction of  
**Dhaka Pakridayal to Lahan Dhaka, Under MR-3054 (N.M.P.-2018)** and the employer  
has accepted the Bid by the contractor for the execution and completion of such works and  
the remedying of any defects therein at a cost of **Rupees 14,54,666.00 (Rupees Fourteen  
Lac Fifty Four Thousand Six Hundred Sixty Six) Only**

NOW THIS REVISED AGREEMENT WITNESSETH as follows:

1. In this Revised Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

M/s R. N. Construction

मोतिहारी छापीमेंट वास्ते  
Partner

31/10/25  
Executive Engineer  
RWD (W) Division  
Sikharua, Dhaka

**कार्यपालक अभियंता का कार्यालय**  
**ग्रामीण कार्य विभाग, कार्य प्रमंडल, सिकहरना, ढाका।**

पत्रांक - ...1954../सिकहरना, ढाका, दिनांक-...02.10.25..

प्रेषक :-

कार्यपालक अभियंता,  
ग्रामीण कार्य विभाग,  
कार्य प्रमंडल, सिकहरना, ढाका।

सेवा में,

**M/S R.N.Construction,**  
**Bhawanipur Zirat, Motihari,**  
**Dist- East Champaran.**

विषय :- पुनरीक्षित कार्यादेश के संबंध में।

प्रसंग :- अभीयंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग,  
बिहार का पत्रांक-3382 (अनु0) दिनांक-10.09.2025

महाशय,

उपर्युक्त विषयक MR-3054(N.M.P.-2018) योजना अन्तर्गत **Dhaka Pakridayal to Lahan Dhaka** का पथ निर्माण कार्य आपको आवंटित हुआ था, जिसका एकरारनामा आपके द्वारा दिनांक-28.12.2019 को किया गया था। पूर्व के एकरारनामा के राशि में आवश्यक संशोधन कर उक्त कार्य को दिनांक-...02.10.25.. से प्रारंभ कर निर्धारित अवधि दिनांक-...02.03.26 तक समाप्त करने हेतु पुनरीक्षित कार्यादेश दिया जाता है।

अतः आप संबंधित कनीय अभीयंता एवं सहायक अभीयंता के देख-रेख में उक्त कार्य को मानक विशिष्टियों के अनुरूप निर्धारित अवधि में सम्पादित करना सुनिश्चित करें।

विश्वासभाजन

*[Signature]*  
3/10/25  
कार्यपालक अभियंता,  
ग्रामीण कार्य विभाग,  
कार्य प्रमंडल, सिकहरना, ढाका।

**M/S R. N. Construction**  
11/07/25  
Partner

*[Signature]*  
3/10/25  
कार्यपालक अभियंता