



1636
बिहार BIHAR
28/8/25

PAN- DFMP8681R
Reg- 22111521
GST No-10DFMP8681R1ZD

AGREEMENT

AZ 288579
शिवजी प्रसाद
स्टाम्प भण्डार
रजिस्ट्री कचहरी, गोपालगंज
ला० नं०-18/80

Work has been allotted by SE, RWD Works Circle Siwan. vide letter no. 648 dt. 21.08.2025
Below 30.11% on BOQ Rate

1. Agreement No.- ...18.../CMBD/2025-26
2. Estimated Cost Rs. 22,01,424.00 (Twenty two lac one thousand four hundred twenty four only)
3. Agreement value:- 15,38,575.00 (Fifteen lac thirty eight thousand five hundred seventy five only)
4. Performance security Rs. 7.700 Lac. in shape of BG
5. Date of commencement of work: 26.08.2025
6. Date of completion of work: 25.08.2026

This agreement, made the... 08th.... day of ...Sept.. 2025 Between Executive Engineer, R.W.D. Works Division, Hathua, of the one part, and Satya Prakash Singh, At- Nautan, Post- Vijayipur, Distt- Gopalganj. Where as the Employer is desirous that Contractor execute Construction of Road and CD Works MMGSY(Awsesh-SC)/Hathua-491, Under- MMGSY(Awsesh-SC), Length-(0.235 k.m.) and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at Contract Price of Rupees 15,38,575.00 (Fifteen lac thirty eight thousand five hundred seventy five only). Construction Cost Rs. 14,67,770.00 (Fourteen lac sixty seven thousand seven hundred seventy) only. + Renewable Coat Cost Rs. 30,473.00 (Thirty thousand four hundred seventy three) only + Maintenance cost Rs. 40,332.00 (Forty thousand three hundred thirty two) only.

Sl. No.	Name of Road	Length (in km.)	Construction Cost	Renewable Coat Cost	Maintenance Cost	Total Cost.
1	PMGSY Road Kaparpura to Chhotka Sankhe to Nautan Khurd.	0.235	14,67,770.00	30,473.00	40,332.00	15,38,575.00
	Total	0.610	14,67,770.00	30,473.00	40,332.00	15,38,575.00

कुल प्रकाश सिंह

Executive Engineer
R.W.D. Works Division
Hathua
08/09/25

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively as are respectively assigned to them in the condition of contract here in after referred to, and they shall be deemed to from and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the contractor as here in after mentioned, the contractor the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay contractor in consideration of the execution of the execution and completion of the works and the remedying the defects where in the contract price of such other sum as may become payable under the provisions the contract.
4. The following documents shall be deemed to from and be read and construct as part of this Agreement, Viz:-
 - I. Letter of Acceptance
 - II. Notice to proceed with the works
 - III. Contractor's Bid
 - IV. Contract Data
 - V. Special conditions of contract and general conditions of contract
 - VI. Specifications
 - VII. Drawings
 - VIII. Any other document listed in the contract date as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.


The common seal of.....

In the presence of:-

Binding signature of employer.....

Binding signature of contractor


Executive Engineer
R.W.D. Works Division


for Yashwantrao


Agreement on 30.11 % Below on B.O.Q. Rate

SYNOPSIS OF AGREEMENT

Name of Works :- Construction of Road and C.D. Works from PMGSY Road Kaparpura to Chhotka Sankhe to Navtan Khurd. Package No. MMGSY(Awsesh-SC)/Hathua-491, Under- MMGSY(Awsesh-SC), Length-(0.235 k.m.)

- Estimated Cost. : 22,01,424.00
1. Ref. of NIT/PRNo. : 05920(RWD)-2025-26
2. Agreement Value : 15,38,575.00 (Below 30.11%)
3. Date of Tender : 09.07.2025
4. Details of Earnest Money : 7.70 Lac. in shape of BG
5. Date of Works Order : 26.08.2025
6. Date of Completion : 25.08.2026
7. Actual Date of Completion :
8. No. of Items Tender for : 84 Nos

D.A.O.
R.W.D. Works Division
Hathua


Executive Engineer
R.W.D. Works Division
Hathua.

08/09/25

