



2206
227

कोषागार कार्यालय
मुद्रांक शाखा
17 JUN 2025
गया

Agreement
सिताश कुमार
ला. नं. 124/2001
मद्रांक विक्रेता, गया

Executive Engineer
Rural Works Department
Work Division, Tekari

1. Vide BG No. - 612GT02252000009 dt 19.7.25 Rs. 1,71,38,800/- (18.8.2033)
 2. " " - 612GT02252000023 dt 19.7.25 Rs. 31,17,200/- (18.8.2027)
- Total Amt - 2,02,56,000/-


Executive Engineer
Rural Works Department
Work Division, Tekari
4.9.25
4.9.25.



NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General conditions hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the E/I to the Contractor as herein after mentioned, the Contractor hereby covenants with the E/I to execute and complete the **works Services &** and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The E/I hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (i) Letter of Acceptance;
 - (ii) Contractor's Bid;
 - (iii) Section VI- General Conditions,
 - (iv) Section VII- Particular Conditions
 - (v) Section V- Technical Specifications, (General and Supplementary Technical Specifications)
 - (vi) Appendix A- Drawings
 - (vii) Section IV- Works Schedule/BOQ
 - (viii) Quality Plan for output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications.
 - (ix) Appendices to the Contract.
 - (x) Addenda issued during bid period.

Ramiya Constructions Pvt. Ltd.

विरेंद्र कुमार

Director

4.9.25
Executive Engineer
Rural Works Department
Work Division, Tekari
4.9.25

Sl No.	Package No.	Block	Road Name	Length (km)	A.A. Lt. No. 350 dt. 14.02.2025 Amount (in lakh)	TS Amount (In Lakh)	NIT Amount (In Lakh)	BOQ Work in Lakh			Agreement Work in Lakh (-3.51%)		
								Approved BOQ Construction Work in Lakh	Approved BOQ Maintenance Work in Lakh	Approved BOQ Total in Lakh	Agreement Construction Work	Agreement Maintenance Work	Total Agreement Amount
1	Ramiya	BELAGANJ	L096-BELHARI KORMATHU ROAD TO FATEHPUR (TRACK96)	1.000	61.180	52.113	51.73700	43.33947	8.71744	52.05691	41.81825	8.41146	50.22971
2	Constructions	BELAGANJ	L031-MUBARAKPUR ROAD TO CHAKAN BIGHA (VR31)	1.070	63.483	54.779	53.68600	45.83869	8.94011	54.77880	44.22975	8.62631	52.85606
3	Pvt. Ltd.	BELAGANJ	L100-PAI BIGHA ROAD TO SURAUNDHA (TRACK100)	0.600	35.650	30.617	30.14800	25.50933	5.10695	30.61628	24.61395	4.92770	29.54165
4		BELAGANJ	L036 - BELA LAXMIPUR ROAD TO AZAD BIGHA (VR36)	1.080	65.813	56.552	55.65600	46.69000	9.57300	56.26300	45.05118	9.23699	54.28817
5		BELAGANJ	L101-SURAUNDHA TO NORANGPUR (TRACK101)	1.050	63.953	55.413	54.08300	45.72975	9.68289	55.41264	44.12464	9.34302	53.46766
6		BELAGANJ	L108-BELHARI KORMATHU ROAD TO MAKSUDPUR (TRACK108)	0.650	40.812	34.726	34.51400	29.75555	4.96958	34.72513	28.71113	4.79515	33.50628
7		BELAGANJ	L027 TO MANIKPUR	0.300	21.194	17.343	17.92300	15.64179	1.70226	17.34405	15.09276	1.64251	16.73527
8		BELAGANJ	BELA RAMPUR ROAD TO MUBARKPUR BHUI TOLI	0.450	31.395	26.230	26.55000	23.93406	2.29623	26.23029	23.09397	2.21563	25.30960
9		BELAGANJ	L033 - BELA TEKARI ROAD TO KANA BIGHA (VR33)	0.770	47.000	40.203	39.74600	33.31747	6.86044	40.17791	32.14803	6.61964	38.76767
10		BELAGANJ	L023-BHALUA TO SAKIR BIGHA (VR23)	3.350	264.032	243.244	223.28200	212.80090	30.44383	243.24473	205.33159	29.37525	234.70684
11		BELAGANJ	L092 - CHAKAND LAXMIPUR TO SIMLA (VR92)	1.510	107.197	89.016	90.65200	78.66530	10.35155	89.01685	75.90415	9.98821	85.89236
12		BELAGANJ	L061 - GAYA PATNA ROAD TO SALEHPUR (VR61)	2.020	121.637	104.612	102.86400	85.87998	18.73206	104.61204	82.86559	18.07456	100.94015
13		BELAGANJ	REPAIR OF ROAD FROM VILLAGE MAULAVICHAK TO RAM BIGHA VIA MAHADEV BIGHA- RAGHUWAR BIGHA	6.000	551.153	428.449	432.26500	385.85025	42.59877	428.44902	372.30691	41.10355	413.41046
14		BELAGANJ	BELAGANJ TO LAXMIPUR ROAD	10.150	779.333	677.717	659.05500	589.04402	88.67362	677.71764	568.36857	85.56118	653.92975
15		BELAGANJ	BELA- BARABER MUKHYA PATH TO SIVRAMPUR PATH	5.500	454.120	392.756	384.03300	340.29741	52.41470	392.71211	328.35297	50.57494	378.92791
16		BELAGANJ	REPAIR OF ROAD FROM CHAKAND BAZAR TO GOBRAHA VIA TIKULI LINK REWARA AZAD SCHOOL PATH	6.300	453.456	388.667	383.47300	340.18666	48.48096	388.66762	328.24611	46.77928	375.02539
17		BELAGANJ	NH-83 PATNA GAYA ROAD TO VILLAGE AKATHUA BARHI BIGHA-DAHARPUR-SINGHAUL	11.200	997.381	860.334	843.45100	756.64913	103.68456	860.33369	730.09075	100.04080	830.13155
		21	Total	53.000	4158.789	3552.77100	3483.11800	3099.12976	453.22895	3552.35871	2990.35030	437.31618	3427.66648

बिरेन्द्र कुमार

Director

Executive Engineer
Rural Works Department
Work Division, Tekari
4.9.25

**OFFICE OF THE EXECUTIVE ENGINEER,
RURAL WORKS DEPARTMENT, WORKS DIVISION, TIKARI, GAYA**

Letter No. 1651.....

Tikari/Date 07/07/2025

Letter of Acceptance

To:

Ramiya Construction Pvt. Ltd.
Bid ID-613083

Ref :- Letter :-2511 (Anu) Date:- 02.07.2025 of Eng. in Chief R.W.D., Bihar, Patna.
Sir,

This is to notify you that your **Bid ID- 613083** for execution of the **RRSMP/24-25 Tekari/04 (Tender ID-140193)**, (Under- MMGSUY) for the Contract price of **Rs.34,27,66,648.00 (Thirty Four Crore Twenty Seven Lakh Sixty Six Thousand Six Hundred Forty Eight Six)** Only, as corrected and modified in accordance with the Instructions to Bidders is here by accepted by our agency. We note that as per bid, you do not intend to subcontract any component of work.

You are here by requested to furnish performance security in terms of ITB clause 27.4, for an amount of **Rs.2,02,56,000.00 (Two Crore Two Lakh Fifty Six Thousand) Only** within 21 days in accordance with the Conditions of Contract using for that purpose form in section VIII annex D and sign the contract, failing which action as stated in Para 34.2 of ITB will be taken.

Ramiya Constructions Pvt. Ltd.

विरेन्द्र कुमार
Director

Yours faithfully

**Executive Engineer,
R.W.D., Work Division,
Tikari, Gaya.**

07-7-25

**Executive Engineer
Rural Works Department
Work Division, Tekari**
4.9.25

eProcurement System for Pradhan Mantri Gram Sadak Yojana (PMGSY)

Created By: Ram Achal Yadav

Created Date/Time: 02-Jul-2025 10:20 AM

Tender Title: RRSMP/24-25 Tikari/04

Tender ID: 2025_RWD_140193_1

Tender Inviting Authority: Authority: Engineer -in-chief-Additional Commissioner-cum-Special Secretary, RWD, Bihar, Patna

Name of Work:RRSMP/24-25/TEKARI/04

Contract No:

SCHEDULE OF WORK / ITEM(S)

Sl.No	Bidder Name	Estimated Rate	Quoted Percentage	Quoted Rate in Figures and Words (Iteration 0)	
				Rate	Amount
1.00	BAIJNATH NIRMAN INDIA PVT. LTD. (GSTN-NA) BID ID -613203	355235411.44	-2.51	346319002.61	Thirty Four Crore Sixty Three Lakh Ninteen Thousand Two
2.00	Ramiya Constructions Pvt.Ltd (GSTN-NA) BID ID -613083	355235411.44	-3.51	342766648.50	Thirty Four Crore Twenty Seven Lakh Sixty Six Thousand Six Hundred Fourty Eight

Lowest Amount Quoted BY: Ramiya Constructions Pvt.Ltd(342766648.50)

02-07-25
Divisional Account Officer
Rural Works Department
Work Division, Tekari

02/07/25
Executive Engineer
Rural Works Department
Work Division, Tekari

Ramiya Constructions Pvt. Ltd.

Director

Executive Engineer
Rural Works Department
Work Division, Tekari

दिनांक-26-06-2025 को आहुत पुनर्तकनीकी बीड समिति की बैठक की कार्यवाही

Final bid open
dt - 1.7.25

निविदा आगन्त्रण सूचना संख्या- Re-Tender No.- RRSMP-03/2024-25 के तहत मुख्यमंत्री ग्रामीण सड़क उन्नयन योजना के अन्तर्गत के रूप में ग्रामीण सड़क सुदृढीकरण एवं प्रबंधन कार्यक्रम के तहत कार्य प्रगंडल, टिकारी के अधीन Package No.-RRSMP/24-25 Tikari/04 (Tender ID-140193) के अंतर्गत पथ की उन्नयन एवं Operation and Management हेतु दिनांक- 25.04.2025 को प्राप्त निविदा में भाग लेने वाले निविदाकारों के तकनीकी बीड संबंधी चेकलिस्ट एवं कागजात की समीक्षा की गयी। इस कार्य के लिए अनुमोदित परिमाण विपत्र की राशि 3552.35871 लाख मात्र है। इस कार्य की निविदा में 03 निविदाकार द्वारा निविदा डाली गयी है। उक्त निविदा पुनर्निविदा है।

दिनांक 07.06.2025 को आहुत तकनीकी बीड मूल्यांकन समिति की बैठक के निर्णय के विरुद्ध विषयांकित निविदा से संबंधित निविदाकार Ramiya Construction Pvt Ltd द्वारा समर्पित परिवाद के आलोक में कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमण्डल, टिकारी के पत्रांक- 1447 (अनु0) दिनांक-21.06.2025 द्वारा समर्पित जाँच प्रतिवेदन यह उल्लेख किया गया है कि निविदाकार Ramiya Construction Pvt Ltd द्वारा समर्पित Shiva Associates के विरुद्ध दिये गये परिवाद में यह बतलाया गया है कि इन्हें अलीगढ़ विकास प्राधिकरण, अलीगढ़ द्वारा असदपुर क्यामपुर मोड़ से एटा चुगी चौराहे तक सड़क निर्माण कार्य की राशि 5,24,06,896.00 रुपये में आवंटित कार्य को Ongoing Work में नहीं दर्शाया गया है, न ही इनके द्वारा उक्त कार्य का Bid Capacity की गणना में घटाया गया है।

उक्त के संबंध में निविदाकार Shiva Associates को इस कार्यालय के पत्रांक- 1401 दिनांक- 13.06.2025 के माध्यम से साक्ष्य के साथ अपना पक्ष रखने हेतु पत्र दिया गया था, जिसके क्रम में इनके द्वारा मेल के माध्यम से पत्रांक- SA/MMGSUY/BIHAR/2025/03 दिनांक- 14.06.2025 जो अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग, बिहार को संबोधित है, प्राप्त हुआ है। जिसमें इनके द्वारा स्पष्ट किया गया है कि "We respectfully submit that the said project, although awarded to us, is currently under non-execution status due to the non-availability of the work site, which is beyond our control. Hence, the project is dormant and not under physical progress. Consequently, while calculating ongoing commitments, it was unintentionally omitted from the list."

However, we wish to emphasize that even if this project is included in the calculation of our ongoing commitments, our Bid Capacity remains well above the requirement as per the tender conditions. Therefore this omission does not materially affect our eligibility or technical qualification status."

Ramiya Constructions Pvt. Ltd.

Director


Executive Engineer
Rural Works Department
Work Division, Tekari

उपरोक्त तथ्यों से स्पष्ट है कि निविदाकार Shiva Associates के द्वारा समर्पित प्रतिवेदन में अलीगढ़ विकास प्राधिकरण, अलीगढ़ द्वारा अरादपुर क्यामपुर मोड़ से एटा चुगी चौराहे तक सड़क निर्माण के कार्य को Existing Commitment में दिखाया जाना चाहिए भले ही उसे Remaining Work Value में गणना नहीं की जाय।


उपरोक्त के आलोक में सम्यक विचारोपरांत क्षेत्रीय कार्यालय से प्राप्त चेकलिस्ट, निविदा कागजातों एवं कार्यपालक अभियंता, कार्य प्रमण्डल, टिकारी द्वारा समर्पित जाँच प्रतिवेदन के आधार पर समिति द्वारा निम्नवत् निर्णय लिया गया:-


1. **Ramiya Constructions Pvt Ltd (बीड आई0डी0-613083):-** पूर्व के निर्णय को यथावत् रखते हुए पुनः इनकी निविदा को तकनीकी रूप से योग्य घोषित किया जाता है।
2. **Baijnath Nirman India Pvt Ltd (बीड आई0डी0-613203):-** पूर्व के निर्णय को यथावत् रखते हुए पुनः इनकी निविदा को तकनीकी रूप से योग्य घोषित किया जाता है।
3. **Shiva Associates (बीड आई0डी0-613179):-** कार्यपालक अभियंता, कार्य प्रमण्डल, टिकारी से प्राप्त जाँच प्रतिवेदन एवं इनके द्वारा समर्पित अपना पक्ष के आलोक में इनके द्वारा निविदा में समर्पित Existing Commitment & On going works में अलीगढ़ विकास प्राधिकरण, अलीगढ़ के अधीन चल रहे कार्य "असदपुर क्यामपुर मोड़ से एटा चुगी चौराहे तक सड़क" को नहीं दर्शाने के कारण इन्हें CMBD कंडिका 4.2 (m) के आलोक में इनकी तकनीकी बीड को अयोग्य घोषित किया जाता है।

इस निविदा में भाग लेने वाले निविदाकार आवश्यकतानुसार तकनीकी बीड समिति के निर्णय के विरुद्ध अपना अभ्यावेदन/परिवाद साक्ष्य एवं शपथ पत्र के साथ तकनीकी बीड की कार्यवाही अपलोड होने के पश्चात् 03 (तीन) कार्य दिवस तक ही समर्पित कर सकते हैं। 03 (तीन) कार्य दिवस समाप्त होने के पश्चात् किसी प्रकार के परिवाद/अभ्यावेदन पर विचार नहीं किया जाएगा।


(सतीश चन्द्र)
नोडल पदाधिकारी,
MMGSUY, (दक्षिण बिहार)
ग्रामीण कार्य विभाग



26-06-26
(प्रेम प्रकाश रंजन)
अधीक्षण अभियंता
कार्य अंचल, गया
ग्रामीण कार्य विभाग


(अरविन्द कुमार)
अभियंता प्रमुख के
सचिव प्रावैधिक
ग्रामीण कार्य विभाग


(अनिल कुमार)
मुख्य अभियंता-2(गया)
ग्रामीण कार्य विभाग


(निर्मल कुमार)
अभियंता प्रमुख
ग्रामीण कार्य विभाग

Ramiya Constructions Pvt. Ltd.


Director

Director


Executive Engineer
Rural Works Department
Work Division, Tekari
4.9.25

ज्ञापांक:- मु0अ0(अ0उ0) 4515-01-840/2025 -2434

पटना/दिनांक:- 26.06.2025

प्रतिलिपि:-मुख्य अभियंता-2(गया), ग्रामीण कार्य विभाग को अग्रेतर कार्रवाई हेतु प्रेषित।



अभियंता प्रमुख

ग्रामीण कार्य विभाग

पटना/दिनांक:- 26.06.2025

ज्ञापांक:- मु0अ0(अ0उ0) 4515-01-840/2025 -2434


प्रतिलिपि:-अधीक्षण अभियंता, कार्य अंचल, गया एवं कार्यपालक अभियंता, कार्य प्रमंडल, टिकारी
ग्रामीण कार्य विभाग को अग्रेतर कार्रवाई हेतु प्रेषित।




अभियंता प्रमुख

ग्रामीण कार्य विभाग

Ramiya Constructions Pvt. Ltd.



Director



Executive Engineer

Rural Works Department

Work Division, Tekari

4.9.25

4.9.25

Signature valid

Digitally signed by PRASHANK KUMAR
Date: 2025.06.27 11:24:35 IST
Location: Pradhan Mantri Gram Sadak