



बिहार BIHAR V-10.24 OF BOQ 2240-1000 27/9/25 कागज का 100 दिनांक 10/9/25
 AGREEMENT AW 652455

Agreement No. -12/ MGSY/C.M.B.D./2025-26

Name of work- MGSY/24-25/Maharajganj/01

Estimated/BOQ Amount- 128747007=00

Agreement Amount- 115215697=00

Earnest Money- 10918000=00

Date of Start-02-07-2025

Date of Completion-01-07-2026

This agreement made the day of September, 2025 between Executive Engineer, R.W.D. Works Division, Maharajganj, (Siwan). (hereinafter called "the Employer") of the one part, Runway Infracon Private Limited, At-Kanisk Bihar Colony, Po- Mohiddinpur, Siwan Bihar-841226. (hereinafter called "the contractor" of the other part), PAN no- AAMCR29558P, GST NO- 10AAMCR2958P1ZU, Whereas the Employer is desirous that the Contractor execute Construction of Tender ID- 140722, BID Id- 614612 Total No of Bridge are 03(Three) Detail is Below

Sl No.	Block	Name of Bridge	Main Work Amount	Maintenance Amount	Total
1	Basantpur	High Level Bridge Across River on Basantpur Nagar Panchyat Antargat Basantpur Ke. Link Path Me Patlu Baba ke Samne Nahar Par pul Nirman	34770762	355924	35126686
2		High Level Bridge Across River on Rajapur Panchyat Antargat Garam-Rajapur Me Lantu Mahto Ke Ghat Ke Samne Link Path me Pul Ka Nirman	46410496	519232	46929728
3		High Level Bridge Across River on Kanhauli Bason Path Me Hussenspurnand me Nahar par pul Nirman	32730305	428978	33159283
Total			113911563	1304134	115215697

(Hereinafter called "the Works") and the Employer has accepted the bid by the contractor for the execution and completion of such Works and the remedying of any defects therein at a cost of Rupees 11,52,15,697=00/ (Eleven crore fifty two lakh fifteen thousand six hundred ninty seven Vide L.O.A. No. 1147 Dated- 02-07-2025

NOW THIS AGREEMENT WITNESSETH as follows.

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to and they shall be deemed to form and be read and construed a part of this agreement.
2. In consideration of the payment to be made by the employer to the Contractor as herein after mentioned, the Contractor hereby covenants with employer to execute and complete the work and remedy any defects therein conformity in all aspects with the provision of the Contract.
3. The Employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following document shall be deemed to form and be read and construed as part of this Agreement viz.
 - (i) Letter of Acceptance
 - (ii) Notice to proceed with the works
 - (iii) Contractor's Bid
 - (iv) Contract Data
 - (V) Special conditions of contract and general conditions of contract.
 - (Vi) Additional condition
 - (Vii) Drawings
 - (Viii) Bill of Quantities and
 - (iX) Any other document listed in the contract data as forming part of the contract.

In witness, where of the parties there to have caused this Agreement to be executed the day and year first before written.

The Common seal of

Was hereunto affixed in the presence of

Signed, Sealed and Delivered by the said

In the presence of

Binding Signature of Employer

Binding Signature of Contractor

Agreement

1. Agreement No. :-- 12/ MGSY/ C.M.B.D./ 2025-26
2. Name of Agency : Runway Infracon Private Limited,
At-Kanisk Bihar Colony,
Po- Mohiddinpur, Siwan Bihar-841226
3- Bridge Package :- MGSY/24-25/Maharajganj/04-01

Time Allowed- 12 Month

4. Construction Cost :- 113911563=00
5. Maint Cost 1304134=00
Total :- 11,52,15,697=00

6. Performance Security Deposit :- 5761000=00 B.G. NO :- 08761T02252130008
A.P.G :- :- 5157000=00 B.G. NO :- 08761T02252130009
Total: -10918000=00

Total Received BG- 1,09,18,000=00

7. Work allotted rate :- 10.51 % Below

8. The Employer shall retain S.D. of 5 % (Five percent) and performance security of 0% of the amount from each payment due to the

Contractor until completion of the whole of the construction work.

9. Date of written order to commence: - 02-07-2025

10. Time required for the work from date of written order to Commence: - 12 Months.

Note- CMBD Rules Terms and Conditions will be applicable

Contractor

Executive Engineer
R.W.D. Works Division
Maharajganj.