

बिहार सरकार
कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमंडल, लखीसराय

पत्रांक:- 1968.

लखीसराय/ दिनांक:- 09-09-2025

सेवा में,

Sanjay Kumar Bachchan. P. U. C. O.
At- P. O. Sakthikpura, Thana + Distt- Sheikhpura.

विषय:- शीर्ष MGSY योजनान्तर्गत MGSY/SETU/24-25 Lakhisarai/03
तक निर्माण कार्य का कार्यादेश।

प्रसंग:- मुख्य अभियंता-3, ग्रामीण कार्य विभाग, बिहार, पटना का पत्रांक 367 दिनांक 24-07-2025
महाशय,

उपर्युक्त विषयक प्रासांगिक पत्र के आलोक में योजना का निर्माण कार्य हेतु आपके द्वारा एकरारनामा संख्या-15/CMB/25-26 सम्पन्न किया जा चुका है। तदनुसार कार्य प्रारंभ करने की तिथि 6-9-2025 एवं समाप्ति तिथि- 5-9-2025 है।


अतः आप संबंधित सहायक अभियंता एवं कनीय अभियंता, ग्रामीण कार्य विभाग, कार्य अवर प्रमंडल/प्रशाखा, Halsi से निरंतर सम्पर्क कर निर्धारित तिथि दिनांक- 5-9-2025 तक प्राक्कलन के अनुरूप गुणवत्ता एवं विशिष्टियों के अनुरूप कार्य सम्पन्न करावें तथा कार्य प्रारंभ के पूर्व मध्य एवं अन्त का फोटोग्राफी कार्य तालिका (Work Program) कनीय अभियंता एवं सहायक अभियंता के माध्यम से अधोहस्ताक्षरी के कार्यालय को उपलब्ध कराना सुनिश्चित करेंगे।

विश्वासभाजन


कार्यपालक अभियंता

ग्रामीण कार्य विभाग,
कार्य प्रमंडल लखीसराय

पत्रांक :- 1968 लखीसराय/ दिनांक:- 09-09-2025
प्रतिलिपि:- सहायक अभियंता एवं कनीय अभियंता, ग्रामीण कार्य विभाग, कार्य अवर प्रमंडल/प्रशाखा, Halsi को एकरारनामा के अभिप्रमाणित प्रति के साथ सूचनार्थ एवं एकरारनामा के अनुरूप कार्य प्रारंभ करवाना सुनिश्चित करने हेतु प्रेषित। कार्य प्रारंभद्वारा 1 के पूर्व मध्य एवं अंत कर निर्माण स्थल का फोटोग्राफी एवं कार्य तालिका (Work Program) लेना सुनिश्चित करेंगे।


कार्यपालक अभियंता

ग्रामीण कार्य विभाग,
कार्य प्रमंडल लखीसराय

पत्रांक :- 1968 लखीसराय/ दिनांक:- 09-09-2025
प्रतिलिपि:- कार्यपालक अभियंता, क्षेत्रीय प्रयोगशाला, ग्रामीण कार्य विभाग, मुंगेर को एकरारनामा की प्रति के साथ सूचनार्थ एवं आवश्यक कार्रवाई हेतु समर्पित।


कार्यपालक अभियंता

ग्रामीण कार्य विभाग,
कार्य प्रमंडल लखीसराय



Agreement (SETU)

Sl. No.	Package/Project Number	Bridge/Road Name	Length (In m)
1.	MGSY/24-25-Lakhisarai/03	Construction of RCC Box on Road T03 Matasi mor se Ballopur path.	22.90
2.	MGSY/24-25-Lakhisarai/03	Construction of RCC Box in T02 (Gerua Pursanda) se Pursanda.	20.30
3.	MGSY/24-25-Lakhisarai/03	Construction of RCC HL Bridge on Road Ramghar Sikandra Path to Himachalo Dih me Pul ka Niarman	19.40


Managing Director


**Executive Engineer
Rural Work Department
Work, Div, Lakhisarai**


Reelshim
6/09/25


AGREEMENT No-15/CMBD/ (MGSY)/2025-2026.

1. Name of Work :- Construction of Bridge with maintenance for Tender Group No.- SETU/MGSY/24-25-Lakhisarai/03.
2. Name of Agency :- Sanjay Kumar Technocrate Pvt. Ltd.
At. + PO-Sheikhpura,
Thana + Dist. Sheikhpura-811105
3. Authority :- CE-3, R.W.D., Bhagalpur,
Vide Letter No.-967 dated-24.07.2025
4. Agreement Value :- Construction cost - Rs. 5,52,51,184/-
Maintenance cost -Rs. 8,15,781/-
Total cost - Rs. 5,60,66,965/-
5. Performance Security :-
6. Date of Commencement :- 06.09.2025
7. Date of completion :- 05.09.2026
8. No. of items of Work :- 162 (One Hundred Sixty Two) Only.
9. Rate Quoted :- (-) 11.02% (One One Point One Two Percent) Below.

Sanjay Kumar Technocrate Pvt. Ltd.


Managing Director


07/09/25


Executive Engineer
Rural Work Department
Work, Div, Lakhisarai

Rakesh
2/09/25

**BIHAR RURAL ROADS DEVELOPMENT AGENCY
(GOVERNMENT OF BIHAR)**

**BID DOCUMENT
FOR**

**CONSTRUCTION AND MAINTENANCE OF RURAL ROADS
BLOCK-HALSI, DISTRICT: LAKHISARAI**

Sl. No.	Name of Road	Length (In M.)	Cost of Const. (Rs. In Rs.)	Maintenance Cost (Rs. In Rs.)
1.	Construction of RCC Box on Road T03 Matasi mor se Ballopur path.	22.90	1,38,04,517	1,22,418
2.	Construction of RCC Box in T02 (Gerua Pursanda) se Pursanda.	20.30	1,33,13,120	83,715
3.	Construction of RCC HL Bridge on Road Ramghar Sikandra Path to Himachalo Dih me Pul ka Niarmen	19.40	2,81,33,547	6,09,648
Total=		62.60	5,52,51,187	8,15,781


Under Head-MGSY

**MINISTRY OF RURAL DEVELOPMENT
GOVERNMENT OF BIHAR**

Sanjay Kumar Technocrate Pvt. Ltd.


Managing Director


07/09/25


**Executive Engineer
Rural Work Department
Work, Div, Lakhisarai**


07/09/25