

Scanned with OKEN Scanner

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General condition hereafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the E/I to the Contractor as herein after mentioned, the Contractor hereby covenants with the E/I to execute and complete the Works & Services and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The E/I hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - i) Letter of Acceptance
 - ii) Contractor's Bid
 - iii) Section VI – General Conditions, iv) Section VII – Particular Conditions,
 - v) Section V – Technical Specifications (General and Supplementary Technical Specifications)
 - vi) Appendix A – Drawings vii)
 - vii) Section IV – Works Schedule/BOQ
 - viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
 - ix) Appendices to the Contract
 - x) Addenda issued during bid period
 - xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was here unto affixed in the presence of :

Signed, sealed and delivered by the said

in the presence of:

Binding Signature of E/I

M/S M.G. Construction & Co.

Binding Signature of Contractor
Partner


Executive Engineer
A. W. D. (P) Division
Jhannabad
26/11/25

