

OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, HAJIPUR



Handwritten signature in red ink.

AGREEMENT NO - **14** /CMBD /2025-26

Executive Engineer
R.W.D. Work Division
Hajipur

NAME OF WORK :- **RRSMP /2025-26 Hajipur/05, (Tender ID-143119)under MMGSUY(RRSMP)**

Date of Work Order :- **04 .09.2025**

Date of Completion :- **03-09 .2026**

Agreement Amount – **Rs. 3149.45310 (Thirty one Crore forty nine lac forty five thousand three hundred ten)Only.**

Name of Agency :- **Arpit Engicon Pvt. Ltd.**

AT- Naya Tola, Dighi Khurd , Hajipur, Vaishali



First Party Name * : Not Applicable
Second Party Name * : ARPIT ENGICON PVT LTD
Purchased By * : ARPIT ENGICON PVT LTD
Certificate Number : BR038161211756981555063
Consideration Price : ₹0.00/-
Stamp Duty Paid : ₹1000.00/-
Registration Fee & Other Fees : ₹0.00/-
LLR & Proc Fee : ₹0.00/-
Miscellaneous Fees : ₹0.00/-
Discore SC : ₹0.00/-
Total Amount : ₹1000.00/- (One Thousand)



— This stamp paper will only be valid if embossed below with special RED ink impression —



Phone No:
Sold To/Issued To:
For Whom/ID Proof:
ARPIT ENGICON PVT LT



SEP-04-2025 15:57:51

₹ 0001000/-
ZERO ZERO ZERO ONE ZERO ZERO ZERO

Agreement
38161211757001471355-00079871
3816121 00000000000000000000

Agreement

Ag. No. : - 14 /CMBD / 25- 26

This agreement, made the 9 day of September 2025 between Executive Engineer, Rural Works Division, Hajipur of the one part and Arpit Engicon Pvt. Ltd. AT-Naya Tola, Dighi Khurd , Hajipur, Vaishali, of the Other Part. Where as the E/I is desirous that the Contractor execute Initial Rectification, Minor Improvement, Surface renewal, Construction of bridge/ drainage / Protection and performance based Rural Road Contract for the Operation & Management Services of Roads/ Construction of Bridge RRSMP /2025-26 Hajipur/05, (Tender ID-143119) (hereinafter Called" The Works & services) and The E/I Letter no- 3223 enc Dated- 03.09.2025 of Engineer in Chief com Special Secretary has accepted the Bid by the Contractor for the execution of Such The Works & Services and the remedying of any defects therein, 9.09 % below at a contract price of Rs. 3149.45310 (Thirty one Crore forty nine lac forty five thousand three hundred ten)Only.

SL NO.	Package /Project Number	Road Name	Length (Km)
1	RRSMP/25-26 Hajipur/05	Amritpur Bazar To Amritpur panchayat Bhawan	0.550
2	RRSMP/25-26 Hajipur/05	Bhagwanpur Counter Chowk To Bhagwanpur Pokhar	0.525
3	RRSMP/25-26 Hajipur/05	Bhagwanpur Rati Gopalpur Road To Chakdriya Uttar Tola	1.320

ARPIT ENGICON PVT.LTD.

Ramkrishna Ray
Director

विकास

Executive Engineer
R.W.D. Work Division
Hajipur.

4	RRSMP/25-26 Hajipur/05	Bhagwanpur ratti kaniya chowk road khajwatta school To Kishanpura yadav tola	1.505
5	RRSMP/25-26 Hajipur/05	Chakdariya Madhya Vidyalay Vishanur road To Kailash singh ke ghar to sandav house	0.890
6	RRSMP/25-26 Hajipur/05	Chakdariya vishunpur road ke chakdariya gram To Aghuan tak	0.610
7	RRSMP/25-26 Hajipur/05	Chaklad Sarakri Pokhar To Hussainur Road	0.755
8	RRSMP/25-26 Hajipur/05	Chakramdas panchayat Bhawan To Chakramdas	0.640
9	RRSMP/25-26 Hajipur/05	Chandani Chowk Nawada Ram Sagar Rai ke Ghar Hote Hue Lalband Ekbal Miya Toli To Lalband Tola Ekbal Miya Toli	1.600
10	RRSMP/25-26 Hajipur/05	Chauhari Chowk Sadhopur To Betiya Road	1.620
11	RRSMP/25-26 Hajipur/05	Chinatmant Bilas Pandit ke Ghar se To Bramhn Tola	2.100
12	RRSMP/25-26 Hajipur/05	Chintamanipur To Vaishali Bhagwatpur PWD Road	2.400
13	RRSMP/25-26 Hajipur/05	Chintamanpur To Dharampur	1.220
14	RRSMP/25-26 Hajipur/05	Daudnagar Road To Daudnagar Gram Tak	1.250
15	RRSMP/25-26 Hajipur/05	Graul Sarriya Road Bhagwatpur To Rajput tola	1.240
16	RRSMP/25-26 Hajipur/05	Haharo BT Road To Rampur Haruli	1.400
17	RRSMP/25-26 Hajipur/05	Hasan Chowk To Chaklahad Hajam Tola	0.520
18	RRSMP/25-26 Hajipur/05	HLV road To Harpur Basant to Benipur	0.960
19	RRSMP/25-26 Hajipur/05	Hussiana To Baidhnathpur	5.250
20	RRSMP/25-26 Hajipur/05	Jitu paswan house moderna To Vishwanath gosai ke ghar tak	0.400
21	RRSMP/25-26 Hajipur/05	Khajwatta Bhagwati asthan To Khajwatta gram tak	0.650
22	RRSMP/25-26 Hajipur/05	L060 - Lalganj Vaishali Road To Daud Nagar North (VR28)	3.200
23	RRSMP/25-26 Hajipur/05	langari Pakar Parmeshwar Thakur ke Ghar To Amritpur Bhagat Tola	0.900
24	RRSMP/25-26 Hajipur/05	Maderna Masjid To Bishanpur Yadav Tola	0.500
25	RRSMP/25-26 Hajipur/05	MaksudPur nawada To Nawada gram tak	0.435
26	RRSMP/25-26 Hajipur/05	Manipur vaishali road To Manipur gram moderna road	1.030
27	RRSMP/25-26 Hajipur/05	Mansurpur Harpur Basant Road to To chakramdas East Tola	1.800

ARPIT ENGINEERING PVT. LTD.
Ramhars

Director

8/11/21


Executive Engineer
R.W.D. Work Division
Hajipur

Scanned with
CamScanner

28	RRSMP/25-26 Hajipur/05	Mansurpur Vaishali Road To Mohmmadpur Manorath	0.640
29	RRSMP/25-26 Hajipur/05	Nandalpur To Langri Pakar Shekpura	2.500
30	RRSMP/25-26 Hajipur/05	Raypura Middle School To Rampura PMGSY Road	2.300
31	RRSMP/25-26 Hajipur/05	Simra road To Simra gram tak	0.565
32	RRSMP/25-26 Hajipur/05	Vaishali Bhagwatpur PWD Road To Fatehpur Rahna Rahimpur Road	2.400
33	RRSMP/25-26 Hajipur/05	Vaishali Block To Jain Mandir Bauna Pokhar Via Mir Saheb Ka Majar	2.200
34	RRSMP/25-26 Hajipur/05	Vaishali Mansurpur road To Vaishali Muslim Tola	0.310
35	RRSMP/25-26 Hajipur/05	Vaishali parkhand antargat Haujpura Ward No 3 swasth kendra To Haujpura Malang chowk tak shiv mandir hote hue Shyampur Late	1.130
36	RRSMP/25-26 Hajipur/05	Vaishali Raghuweer shah Barhaman tola To Barhaman tola	0.430
		Total	47.745

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General conditions hereafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mention, the Contractor hereby covenants with the Employer to execute and complete the Works and Services remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The E/I hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

ARPIT ENGICON PVT.LTD.

Director




Executive Engineer
R.W.D. Work Division
Hajipur

MMGSUY (RRSMP) Yojana

Name of Road :- RRSMP /2025-26 Hajipur/05

Length :- 47.745 K.M

Name of Division :- Hajipur

Name of Block :- Vaishali

Agreement No & Date :- 14/09/25-26

Name and Address of Agency :- Arpit Engicon Pvt. Ltd.

AT- Naya Tola, Dighi Khurd , Hajipur, Vaishali

Reg no :- 1240218 RWD, Class-01

Pan no :- AALCA9270G

GST No :- 10AALCA9270GIZS

Mob No :- 9835803200

Agency Email id :- arpitengocon@gmail.com

Construction Cost :- 2820.22059

Maintenance Cost :- 329.24394

Total :- 3149.46453 Lac

Agreement Value :- 3149.45310(Rate - 9.09 % below) Lac

Performance Security Deposit + Addl. Performance Grantee :-

Time required for Work :- 12 Month

Date of Start :- 04.09.2025
-08.08.2025

Date of Completion :- 03.09.2026
-07.08.2026

Total No. of Item :-

Note :-

Agency

Division Accounts Officer

R.W.D (W) Div Hajipur

Executive Engineer

R.W.D(W) Div, Hajipur

ARPIT ENGICON PVT.LTD.

Ramharshy
Director

OFFICE OF THE EXECUTIVE ENGINEER

RURAL WORKS DEPARTMENT, WORKS DIVISION, HAJIPUR

Letter No. 2213

Date 09-09-2025

From,

Er. Abhishek Anand
Executive Engineer
R.W.D, Works Division,
Hajipur

To ,

Arpit Engicon Pvt. Ltd.

AT- Naya Tola, Dighi Khurd , Hajipur, Vaishali

Subject :- Issue of Notice to Proceed With the Work.

Dear Sir,

Pursuant to your furnishing the requisite Performance security as stipulate signing of the contract for the Construction of Road Package no-RRSMP /2025-26 Hajipur/05, (Tender ID-143119) under MMGSUY(RRSMP) and Routine maintenance for Seven year after completion, You are hereby instructed to Proceed with the execution of the said work in Accordance with the contract Documents.

yours faithfully

Executive Engineer
RWD, Works Div, Hajipur

20/09/25

Letter No. - 2213

Date :- 09-09-2025

Copy to :- 1. Executive Engineer Regional Laboratory Muzaffarpur.
2. Assistant Engineer, RWD, Works Sub- Division Vaishali for

Information and necessary action Please.

Enc :- Agreement Copy

Executive Engineer
RWD, Works Div, Hajipur

20/09/25

बिहार सरकार
ग्रामीण कार्य विभाग

पत्रांक- मु0अ0(अ0उ0)-4515-01-792/2025 पार्ट-II - 3223 अ0उ0 पटना, दिनांक- 03-09-2025

प्रेषक,

निर्मल कुमार
अभियंता प्रमुख-सह-
अपर आयुक्त-सह-विशेष सचिव
ग्रामीण कार्य विभाग।
पटना, बिहार।

सेवा में,

मुख्य अभियंता-4, 5 एवं 6
ग्रामीण कार्य विभाग
बिहार, पटना।

अधीक्षण अभियंता
ग्रामीण कार्य विभाग,
कार्य अंचल, बेतिया, मुजफ्फरपुर, मोतिहारी, मधेपुरा, किशनगंज, पूर्णियाँ, समस्तीपुर,
दरभंगा एवं सहरसा।

विषय:- शीर्ष 4515 MMGSUY (RRSMP) अंतर्गत दिनांक-29.08.2025 को सम्पन्न
विभागीय निविदा समिति की बैठक की कार्यवाही के संबंध में।

महाशय,


उपर्युक्त विषयांकित विभागीय समिति की बैठक की कार्यवाही संलग्न कर भेजते हुए
निदेश दिया जाता है कि आवंटित कार्यों के त्वरित कार्यान्वयन हेतु सफल निविदाकारों को 24 घंटे के
भीतर कार्यादेश निर्गत/उपलब्ध कराना सुनिश्चित करेंगे।


निदेश है कि जिन-जिन निविदाकारों को आपके द्वारा कार्यादेश निर्गत किया जा रहा
है उस की एक प्रतिज्ञापन लगा कर मेल के द्वारा उपलब्ध कराना सुनिश्चित करें।

एकरारनामा की विवरणी MIS पर Upload कराना भी सुनिश्चित किया जाय। इस
प्रगति से भी अधोहस्ताक्षरी को अवगत कराना सुनिश्चित करेंगे।

निर्धारित समय सीमा में निर्दिष्ट कार्य का पूरा किया जाना अनिवार्य है।


विश्वासभाजन


(निर्मल कुमार)
अभियंता प्रमुख-सह-
अपर आयुक्त-सह-विशेष सचिव
ग्रामीण कार्य विभाग।

ARPIT ENGINEER PVT. LTD.

Director


यावत

Executive Engineer
R.D. Scanned with OKEN Scanner


Haipur

**मुख्य अभियंता-5, पटना का कार्यालय,
ग्रामीण कार्य विभाग, बिहार, पटना।**

पत्रांक- II/मु0अ0-5 प0पु0 1-508/25
प्रेषक,

3148

/पटना, दिनांक-04-09-25

ई0 जय किशोर ठाकुर
मुख्य अभियंता-5,
ग्रामीण कार्य विभाग, बिहार, पटना।

सेवा में,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, हाजीपुर।

विषय: शीर्ष **MMGSUY(RRSMP)** अन्तर्गत कार्य प्रमण्डल, हाजीपुर के अधीन **RRSMP/25-26 Hajipur/05** तक पथ मरम्मति (**Tender ID-143119**) कार्य के निविदा निष्पादन के संबंध में।

प्रसंग:-अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग, बिहार, पटना का पत्रांक-मु0अ0(अ0उ0)-4515-01-792/2025 पार्ट-II 3223 दिनांक-03.09.2025 महाशय,

शीर्ष **MMGSUY(RRSMP)** अन्तर्गत कार्य प्रमण्डल, हाजीपुर के अधीन **RRSMP/25-26 Hajipur/05** तक पथ मरम्मति (**Tender ID-143119**) कार्य के निविदा के वित्तीय बीड में सफल निविदाकार **Arpit Engicon Pvt.Ltd. (625556)** को उनके द्वारा उद्धृत दर जो कि परिमाण विपत्र की दर से **9.09** प्रतिशत कम है अर्थात् कुल राशि **31,49,45,310.00** (एकतीस करोड़ उनचास लाख पैंतालीस हजार तीन सौ दस) रू0 मात्र पर कार्यहित एवं आपकी अनुशंसा के आलोक में यह कार्य आवंटित किया जाता है। इस निविदा के निष्पादन पर विभागीय निविदा समिति की सहमति प्राप्त है।

2. निविदा की स्वीकृति सिर्फ इसी कार्य के लिए है, जो भविष्य में पूर्वाधारण नहीं होगा।
3. कार्यपालक अभियंता, कार्य प्रमंडल, हाजीपुर के संवेदक के द्वारा एकरारनामा के लिए जमा की गई राशि एवं निविदा के साथ अग्रधन के रूप में जमा किये गये संबंधित एन0एस0सी0/पासबुक/फिक्स डिपोजिट/बैंक गारन्टी आदि का सत्यापन करारकर प्रमंडलीय कार्यालय में अभिलेखित करेंगे एवं कार्यादेश निर्गत करने के पूर्व अग्रधन की राशि के सत्यापन से संबंधित कागजात अधोहस्ताक्षरी को उपलब्ध कराया जाना सुनिश्चित करेंगे।
4. एकरारनामा के पूर्व **Bid Validity** की अवधि विस्तार की जाँच के उपरान्त ही एकरारनामा सुनिश्चित किया जाय।
5. एकरारनामा के पूर्व निविदा सूचना के अनुसार सभी वांछित कागजातों की अद्यतन स्वच्छ एवं सत्यापित प्रति निश्चित रूप से प्राप्त कर लिया जाय एवं साथ में इसकी भी जाँच कर ली जाय कि संवेदक डीबार सूची से मुक्त है।
6. अधीक्षण अभियंता एवं कार्यपालक अभियंता अग्रेतर कार्रवाई से पूर्व भली भाँति आश्वस्त हो लेंगे कि पथ का हस्तांतरण हेतु विभाग द्वारा अनापत्ति प्रमाण पत्र निर्गत नहीं किया गया है।
7. कार्य में व्यवहृत सामग्रियों का दर प्राक्कलन में स्वीकृत बीड के आधार पर दिया गया है, कार्य कराते समय अगर इसमें कमी पाई जाती है तो उसके दर में सापेक्ष कमी कर दी जायेगी।
8. इस कार्य के संबंध में ग्रामीण कार्य विभाग, बिहार सरकार द्वारा निर्गत प्रशासनिक स्वीकृति एवं प्रावैधिक स्वीकृति तथा निविदा आमंत्रण सूचना में उल्लिखित शर्त एकरारनामा का भाग होगा, जिसे विशेष शर्त में जोड़कर संवेदक के साथ एकरारनामा किया जायेगा।
9. अनुमोदित किये गये तुलनात्मक विवरणी के प्रत्येक बिन्दु की जाँच अपने स्तर से स्वयं कर लेंगे एवं त्रुटि पाये जाने की स्थिति में वस्तुस्थिति से तत्क्षण अधोहस्ताक्षरी को अवगत करायेंगे। त्रुटि के सुधारोपरान्त एकरारनामा की कार्रवाई की जायेगी।
10. एकरारनामा के समय प्रत्येक मद के भाषा की शुद्धता की जांच कार्यपालक अभियंता स्वयं कर लेंगे एवं यह सुनिश्चित करेंगे कि इसमें कोई त्रुटि न हो।
11. कार्यारम्भ के पूर्व कार्यपालक अभियंता कार्य स्थल के निरीक्षणोपरान्त स्थल की स्थिति एवं प्राक्कलन में किये गये उपबंध से पूरी तरह आश्वस्त हो लेंगे एवं प्रशासनिक स्वीकृति तथा प्रावैधिक स्वीकृति के अग्रसारण प्रारूप में दिये गये निदेश का अनुपालन सुनिश्चित करायेंगे।
12. कार्यादेश निर्गत करने से पहले संबंधित संवेदक से एकरारित अवधि के अन्दर कार्य समाप्त करने हेतु विस्तृत मदवार कार्य प्रोग्राम प्राप्त कर ही एकरारनामा किया जाय।
13. अधीक्षण अभियंता एवं कार्यपालक अभियंता विशेष रूप से ध्यान देंगे कि कार्य मानक विशिष्टियों के अनुरूप निर्धारित कार्य अवधि के अंदर पूरा की जाय।
14. कार्य समाप्ति की अवधि परिमाण विपत्र के अनुसार होगी।
15. कार्यपालक अभियंता कार्य आवंटित किये गये संवेदक से 10 दिनों के अन्दर एकरारनामा कराना सुनिश्चित करेंगे अन्यथा उनके अग्रधन की राशि जब्त कर ली जाय।
16. इस कार्य का व्यय विभाग द्वारा निर्गत प्रशासनिक स्वीकृति में अंकित शीर्ष अन्तर्गत होगा।
17. एकरारनामा के समय प्राक्कलन के अनुसार इस कार्य को पूरा करने हेतु संवेदक से मदवार कार्य योजना एकरारनामा के समय प्राप्त किया जाय तथा उस कार्य योजना की प्रति संबंधित कनीय अभियंता एवं सहायक अभियंता को भी उपलब्ध कर

कनीय अभियंता एवं सहायक अभियंता निर्धारित समय के साथ मदवार प्रगति का आकलन कर कार्यपालक अभियंता एवं संबंधित संवेदक को सूचित प्रत्येक 15 दिनों पर करेंगे। अगर संवेदक द्वारा निर्धारित समय के अन्दर उक्त मद के मात्रा का लक्ष्य प्राप्त नहीं किया गया तो कार्यपालक अभियंता दंडात्मक कार्रवाई संवेदक के विरुद्ध करेंगे। कार्यपालक अभियंता अगर उक्त निदेश का पालन नहीं करते हैं तो वे स्वयं कार्रवाई के पात्र होंगे।

18. सभी निविदा कागजात एवं तुलनात्मक विवरणी की मूल प्रति आवश्यक कार्रवाई हेतु लौटाई जाती है। आप निविदा कागजातों एवं तुलनात्मक विवरणी के जांचोपरान्त आप आवश्यक निदेशों को अपने स्तर से निर्गत करेंगे।

19. एकरारनामा से पहले निविदाताओं द्वारा दिये गये कागजात का सत्यापन उनके मूल कागजात से मिलान कर ली जाय।

20. इस निविदा की राशि में अगर कोई अंतर होता है तो इसकी सूचना तुरन्त इस कार्यालय को दी जाय।

21. कार्यपालक अभियंता, एकरारनामा करने के पूर्व संवेदक का निबंधन संख्या पूर्ण पता एवं दूरभाष संख्या कार्यादेश में अंकित करेंगे तथा इस कार्यालय को सूचित करेंगे।

22. परिमाण विपत्र की दर से कम दर उद्धृत करने वाले संवेदक से विभाग द्वारा पूर्व में निर्गत दिशा निदेश के आलोक में अतिरिक्त वांछित परफॉरमेंस सिक्यूरिटी की राशि जमा कराना सुनिश्चित करेंगे।

कृपया पत्र प्राप्ति की सूचना देंगे।

23. किसी भी परिस्थिति में निजी जमीन पर निर्माण नहीं कराया जाय।

24. प्रत्येक 15 दिनों पर संवेदक से स्वहस्ताक्षरित विपत्र प्राप्त कर स्थल से मिलान कर मापी पुस्तिका में मापी दर्ज कर भुगतान सुनिश्चित करेंगे।

25. कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमंडल, हाजीपुर को निदेशित किया जाता है कि विभागीय पत्रांक-मु0आ0-4(मु0) विविध-23-291/2014-131 पटना दिनांक-13.12.2019 के आलोक में पत्र प्राप्ति के 24 घंटा के भीतर Letter of Acceptance (LOA) संबंधित संवेदक को निर्गत कर इसकी सूचना इस कार्यालय को भी उपलब्ध कराना सुनिश्चित करेंगे।

26. संवेदक के चरित्र प्रमाण पत्र के संबंध में निर्गत विभागीय पत्रांक-489 अनु0 दिनांक-28.01.2021 को अनुपालन करना सुनिश्चित करेंगे। कृपया पत्र प्राप्ति की सूचना देंगे।

27. प्रासंगिक पत्र के साथ संलग्न विभागीय निविदा समिति की बैठक की कार्यवाही में दिए गए निदेशों का अनुपालन सुनिश्चित किया जाय।

28. एकरारनामा से पूर्व नियमानुसार Character Certificate and GST Clearance Certificate प्राप्त कर लेंगे। इसका प्रतिवेदन अधोहस्ताक्षरी को समर्पित करेंगे।


29. कार्य के कार्यान्वयन में JV के सभी भागीदार की भागीदारी निविदा में दिये गये JV Agreement के अनुरूप होनी चाहिए। यदि इसमें किसी भी प्रकार का फेरबदल हेतु सक्षम प्राधिकार के अनुमति प्राप्त करेंगे।

30. निविदा में यंत्र-संयंत्र एवं अभियंताओं के संबंध में दिये गए शपथ पत्र के अनुसार एकरारनामा करने से पहले इनके कागजात की जाँच कर लेंगे। कार्य स्थल पर यंत्र-संयंत्र एवं अभियंता की तैनाती सुनिश्चित करायेंगे। अधोहस्ताक्षरी द्वारा किये गए निरीक्षण के क्रम यदि यंत्र-संयंत्र एवं अभियंता की तैनाती में कमी पायी पायेगी तो नियमानुसार संवेदक पर कार्रवाई सुनिश्चित किया जायेगा।

31. प्रासंगिक पत्र के साथ संलग्न विभागीय निविदा समिति की बैठक की कार्यवाही में दिए गए निदेशों का अनुपालन सुनिश्चित किया जाय।

अनु0-यथा उपर्युक्त।

विश्वासभाजन




मुख्य अभियंता-5, पटना

/पटना, दिनांक-04-09-25

ज्ञापांक - 3148

प्रतिलिपि: अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग, बिहार, पटना, को सूचनार्थ समर्पित।



मुख्य अभियंता-5, पटना

/पटना, दिनांक-04-09-25

ज्ञापांक - 3148


प्रतिलिपि : अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, मुजफ्फरपुर को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।



मुख्य अभियंता-5, पटना

ज्ञापांक- 2148

प्रतिलिपि: सहायक आई0टी0 मैनेजर, मुख्य अभियंता-5 का कार्यालय, ग्रामीण कार्य विभाग, बिहार, पटना को सूचनार्थ एवं ई-मेल पर अपलोड करने हेतु प्रेषित।



मुख्य अभियंता-5, पटना